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TTeennddeerr  DDooccuummeenntt  

  FFoorr  PPeerrcceennttaaggee  RRaattee  oonnllyy  
  

MMPPIIDDAA//TTEENNDDEERR  NNOO..  778833  ((22nndd  CCaallll))  
Agreement Number and Date    

Name of Work CONSTRUCTION OF HIGHRISE 
BUILDING AT SUPER CORRIDOR 
(25 SECTOR-C) INDORE INCLUDING 
MAINTENANCE AND OPERATION IN 
DLP  

Name of the Contractor  

Probable Amount of Contract 
(Rs. In Figure) 

170.00 Crores 

Probable Amount of Contract 
(Rs. In Words) 

One Hundred Seventy Crores 

Stipulated Period of Completion 27 Months including mobilization 
period and rainy season 
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SECTION 1 

Notice Inviting e-Tenders 
Government of Madhya Pradesh 

INDORE DEVELOPMENT AUTHORITY 

  
NNoo..  ::  IIDDAA//EEPPRROOCC//22001188--1199//9911                                                                                                                                                                                      DDaattee::0044--1100--22001188  

  

MMPPIIDDAA//TTEENNDDEERR  NNOO..  778833  ((22nndd  CCaallll))  

 Online tenders are invited on Percentage rate tender on key dates from the Contractors 
registered with PWD under centralised e-registration system in the appropriate class or Other Eligible 
company / firms of repute. 
 Tender documents can be purchased from website https://www.mpeproc.gov.in.   Help manual 
to the contractors can be seen on the portal of e-procurement system. 

S. 
No. 

 

Name of 
work 

Probable amount of 
contract 

 
 

(Rs.) 

Earnest 
Money 

 
 
 

(Rs.) 

Cost of 
tender 
form 

+ GST 
 

(Rs.) 

Time allowed 
for 

completion 
including/ 
excluding 

rainy season 

Class of 
contractor & 

eligibility criteria 

 
 

Remarks 

01 
 

 
 

CONSTRUCTION 

OF HIGHRISE 

BUILDING AT 

SUPER 

CORRIDOR (25 

SECTOR-C) 

INDORE 

INCLUDING 

MAINTENANCE 

AND 

OPERATION IN 

DLP 

170.00 Cr. 50.00 

Lacs 

59000/- 27 

Months 

including 

mobilizat

ion 

period 

and rainy 

season 

'A' class civil 
contractor 

registered 
under 

centralised e-

registration 
system in MP 
PWD or Other 

Eligible 

company / 
firms of 
repute 

GST shall be 
paid 

seperately as 
per applicable 

rates. 

(Refer Sr. No. 
25.1 -  Taxes 
of detailed 
NIT). So 

Tender Rates 
should be 
quoted 

accordingly. 

 

1. All details relating to the Bid Document(s) can be viewed and downloaded fee of cost on the website 

https://mpeproc.gov.in. 

2. Bid document can be purchased after making online payment of portal fees.  

3. At the time of submission of the Bid the eligible bidder shall be required to: 

1. Pay the cost of bid document 

2. deposit the Earnest Money; 

3. Submit a check list; and 

4. Submit an affidavit. valid PF, GST, PWD and PAN Registration. 

 
Details can be seen in the Bid Data Sheet.  
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4. ELIGIBILITY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with the Government 

of Madhya Pradesh, PWD in appropriate class. However, such bidders who are not registered 

with the Government of Madhya Pradesh and are eligible for registration but having required 

experience, can also submit their bids after having applied for registration with appropriate 

authority and shall to be submitted before execution of the agreement. 

(b) The bidder would be required to have valid registration at the time of signing of the Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture 

of the earnest money deposit. 

5. Pre-qualification –  

5.1 ELIGIBILITY CRITERIA 

5.2 Eligibility criteria for bidder shall be as under 

i) Experience of having successfully completed the works as contractor for any State Govt., 
Central Govt. and Corporation, Development authorities and other Govt. / Semi Govt. 
organization/Private Sector, in the same name and capacity, fulfilling the eligibility criteria 
as below: 
(a) One similar work of aggregate cost not less than the amount equal to Rs. 160.00 

crores, having height not less than 60 meters during the last five years. 
OR 

(b) Two Similar works, each costing not less than the amount equal to Rs. 80.00 crores 
and having height not less than 45 meters. 

OR 
(c)    Three similar works each costing not less than the amount equal to Rs.60.00 crores 

and having height not less than 31 meters. 

Note:  

1. The experience of the bidder must be as on the date of this NIT. 

2. Certificate issued by Principle Employer or his authorized person not below the rank, 
of Executive Engineer (except Private Sector) should be submitted for each 
completed work. For Private Sector following document in support of experience is 
required: 

a) Notarised Agreement with the owner of the project. 
b) Completion certificate from the Authorised Architect of the Project. 
c) Actual Photographs of the Project. 
d) TDS certificate and/or Form No.26AS shall be submitted for the desired project 

issued from the principal employer. 

3 The similar work shall be construction of High-rise building for Office/ 
Commercial/Administrative / Residential use including allied work like Water supply, 
Sanitary, Lift, Firefighting, Electrical and HVAC etc.  If the bidder has not executed 
the work of HVAC in the category of work mentioned in para 5.2(i)(a)(b)(c) but 
having experience of HVAC work in office / commercial / administrative / 
residential single building of height 18 meter or above along with civil work and 
other allied services during last five years, shall be considered so far relates to 
experience of HVAC work. 

4 The bidders are requested to enclose only requisite and relevant data which has 
been asked for. Attachment of irrelevant data shall attract to disqualification from the 
bid. In support of above the bidder should enclose not more than 3 relevant 
certificates.  

5 Enhancement factor as per clause 5.4 will be applicable. 
6 Height for the desired projects will be measured from plinth level to terrace. 

(INFORMATION IS TO BE GIVEN IN RELEVANT FORM) 
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ii) Annual average turnover: 
 

Minimum average annual turnover only from civil construction of the firm as per the 
audited balance sheet for the last five financial years (i.e. 2013-2014 to 2017-2018) 
should not be less than 170.00 Cr.  

Note: 

(a)  The statement of turn-over shall be supported by the Audited Financial Statements 
along with notes and schedules thereof, certified by the Chartered Accountant. A 
Certificate from Chartered Accountant is to be submitted for Turnover only from Civil 
Construction. 

(b) The successful completion certificate should be clearly marked separately in the 
Technical Proposal. 

(c) The financial year means year starting from 1st April to 31st March of next year. 

5.4 ENHANCEMENT FACTOR: The base year shall be taken as 2017–18. Following enhancement 
factors will be used for the cost of works executed and the financial figures bring to a common 
base for the value of works completed in India, for above clause 3.1(i) only.    

Year Multiplying factor 

2017 – 18 1.10 

2016 – 17 1.21 

2015 – 16 1.33 

2014 – 15 1.46 

2013 – 14 1.60 

 
Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the amount put to this NIT.  The available bid capacity will be 
calculated as under :- 
Bid Capacity = (1.5 A X B) - C 
Where - 
A   = Maximum value of civil engineering works executed in any one year during the last 
 five year (10% weightage per year shall be given to bring the value of work executed 
 at present price level) 
B  =  Proposed contract period in years. 
C  = Amount of work in hand at present as per Annexure-X 
 
Note:   
1.The bidder shall have to submit his Bid capacity as per the formula mentioned above. 
2.Above annexure and each of the documents in support must be signed by the bidder. 

 
6. Special Eligibility – Not Applicable 

7. The Pre-Bid meeting will be held on 15-10-2018 at 12.00 pm. in the IDA Office. 

8. Any type of exemption in Tender Form Fees / EMD will not be allowed and Tender without Tender 

form fees / EMD shall be rejected prima-facie. 

9. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

Superintending Engineer 
Indore Development Authority, 

7, Race Course Road, INDORE - 452003, 
Fax: - 0731 – 2430553, Mobile No. +91 9584333390 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications specified in 

the Bid Data sheet/ Contract Data, and shall have to meet high standards of workmanship, safety 

and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture (if permitted as per Bid Data Sheet).  In 

case the J.V. is permitted, the requirement of joint venture shall be as per the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally.  If he does so, 

all bids wherein the bidder has participated shall stand disqualified.  

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, and no 

claim whatsoever for the same shall lie on the IDA 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for 
itself on its own responsibility all information that may be necessary for preparing the bid and 
entering into a contract for construction of the work. All costs in this respect shall have to be borne 
by the bidder. 

B. Bid Documents
1
 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments.
2
 

2. Instructions to Bidders, Bid Data Sheet with all Annexures 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data with all   Annexures; and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 
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6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract 

data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. 

Bidder shall be solely responsible for his failure to do so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in 

the schedule of pre-bid meeting would be communicated on the website only, and 

intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or 

during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer 

questions on any matter that may be raised at that stage. The Employer may, at his 

option, give such clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be hosted on 

the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 

Document, it shall be done by issuing amendment to the online NIT. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or modify the Bid 

Documents by publication of the same on the website. 

10.2 50 amendments of the PWD Dept. (upto 25-07-2018) adopted by IDA shall be the part of 

the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 

C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit 

Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded 

as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing 

of the same by the Digital Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all bids. Online Envelop 
A shall contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational details in 
format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 
iii) Earnest Money; and 
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iv) An affidavit duly notarized. 

Part 2 – This shall be known as Online Envelope B and required to be submitted only in works 

where pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid Data 

Sheet.  Online Envelope B shall contain a self-certified sheet duly supported by documents to 

demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. Envelope C shall 
contain financial offer in the prescribed format enclosed with the Bid Data Sheet. 

13. Language 
3
 

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder 
and the Employer shall be in English or Hindi. Supporting documents and printed literature that 
are part of the Bid may be in another language provided they are accompanied by an accurate 
translation of the relevant passages in English. In such case, for the purposes of interpretation of 
the bid, such translation shall govern. 

14.  TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the 

Technical Proposal shall comprise of formats and requirements given in the Bid Data 

Sheet.  

14.2 All the documents/ information enclosed with the Technical Proposal should be self-

attested and certified by the bidder. The Bidder shall be liable for forfeiture of his earnest 

money deposit, if any document / information are found false/ fake/ untrue before 

acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning authority 

may at his discretion forfeit his performance security/ guarantee, security deposit, 

enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 
percentage, and not item wise. If the bid is in absolute amount, overall percentage would be 
arrived at in relation to the probable amount of contract given in NIT. The overall 
percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found, lower of the two shall be taken as valid and correct.  

iii. The bidder shall have to quote rates inclusive of all duties, royalties and other levies; and 
the Employer shall not be liable for the same but excluding GST. 

iv. The material along with the units and rates, which shall be issued, if any, by the department 
to the contractor, is mentioned in the Bid Data Sheet.  

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close for 
biding” as prescribed by the Employer. The validity of the bid can be extended by mutual consent 
in writing.  

17. EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount 
specified in the Bid Data Sheet.  

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, 
issued in favor of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall 
be  
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valid for six months or more after the last date of receipt of bids. However, other form(s) 
of EMD may be allowed by the Employer by mentioning it in the Bid Data Sheet. 

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4  EMD of bidders whose bids are not accepted will be returned within ten working days of 

the decision on the bid or as mentioned in the Bid Data Sheet. 

17.5  EMD of the successful Bidder will be discharged when the Bidder  has signed the 

Agreement after furnishing the required Performance Security. 

17.6  Failure to sign the contract by the selected bidder, within the specified period, for 
whatsoever reason, shall result in forfeiture of the earnest money deposit. 

17.7  Once tender submitted by the bidder and the bidder desires to withdraw before opening 
 of financial bid, the bidder shall not be permitted to do so. Except lowest bidder earnest 
 money can be released on request of rest of the bidder even before validity period. 
 
 

D. Submission of Bid 

18 The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical form 

also at the place prescribed in the Bid Data Sheet.  

Opening and Evaluation of Bid
4
 

19 PROCEDURE  

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its contents 

shall be checked. In cases where Envelop ‘A’ does not contain all requisite documents, 

such bid shall be treated as non-responsive, and Envelop B and/or C of such bid shall not 

be opened.  

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be 

opened online at the time and date notified. The bidder shall have freedom to witness 

opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified in 

Technical Bid (Envelop ‘B’) shall not be opened.  

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The 

bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest 

evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all the bids at any time prior to contract award, without incurring any 

liability. In all such cases reasons shall be recorded. 

19.6 Deleted. 

20. Confidentiality 

20.1  Information relating to examination, evaluation, comparison and recommendation of 

contract award shall not be disclosed to bidders or any other person not officially 

concerned with such process until final decision on the bid.  

 

                                                 

 
4
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20.2  Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract 

award decisions may result in the rejection of his bid. 

E Award of Contract5 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that his 

bid has been accepted. 

22. Performance Security 

22.1  Prior to signing of the Contract the bidder to whom LOA has been issued shall have to 

furnish performance security of the amount in the form and for the duration, etc.  as 

specified in the Bid Data Sheet.  

22.2  Additional performance security, if applicable, is mentioned in the Bid Data Sheet and 

shall be in the form for the duration upto completion of the project similar to Performance 

Security.  

23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance Security and Additional 

Performance Security, if any, and sign the contract agreement within time mentioned in 

LOA.  

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of 

work.   However formal work order shall be issued by the authority.   

23.3 In the event of failure of the successful bidder to submit Performance Security and 

Additional Performance Security, if any or sign the Contract Agreement, his EMD shall 

stand forfeited without prejudice to the right of the employer for taking any other action 

against the bidder.  

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices 

in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to 

participate in bids, if it at any time determines that the bidder has, directly or through an 

agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in 

executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party; 
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b. “fraudulent practice” means any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 

or other benefit or to avoid an obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly the 

actions of a party; 

d. “collusive practice” means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of another 

party. 

[End of ITB]
6
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Approved vide letter no. 53/____/2012/19/Yo/526 Bid Dated ------------- 
 

Bid Data Sheet  

 
GENERAL  

SR. No.  PARTICULARS DATA 

1 Office inviting tender MPIDA/Tender No. 783 

2 NIT No IDA/EPROC/2018-19/91 

3 Date of NIT 04-10-2018 

4 Bid document download available from 
date & time 

04-10-2018  23:00 hrs 

5 Website link https:// www.mpeproc.gov.in 
SECTION 1 - NIT  

CLAUSE 
REFERENC

E 
PARTICULARS DATA 

2 Portal fees  As notified in E-Tendering Website 

3 Cost of bid document  Rs. 59000/- 

Cost of bid document Payable at https://www.mpeproc.gov.in 

4 Affidavit format  Annexure B 

5 Pre-qualifications required YES  

 If Yes, details Annexure C 

6 Special Eligibility 
(If yes, prior permission of CE required) 

No 

 If Yes, details Annexure D 

 7 Key dates Annexure A 
SECTION 2 - ITB

7
 

CLAUSE 
REFEREN

CE 
PARTICULARS DATA 

1 Name of ‘work’ CONSTRUCTION OF HIGHRISE BUILDING AT 
SUPER CORRIDOR (25 SECTOR-C) INDORE 
INCLUDING MAINTENANCE AND OPERATION IN 
DLP 

2 Specifications and SOR Annexure – E 
SOR MP PWD.  SOR for Building and Electrical work 
in force from 01-08-2014 and for Road and Bridge 
work in force from 29-08-2017 and 50 amendment of 
the PWD Dept. (upto 25-07-2018) adopted by IDA. 
Annexure – E1 and E2  
MP PWD (PIU) Amendment No.4 and 25 dated  
24-08- 2017 

3 Procedure for participation in e-tendering Annexure – F 

4 
Whether Joint Venture is allowed No 

If yes, requirement for Joint Venture Annexure – G  
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REFERENCE 

PARTICULARS                                                       DATA                                     PPgg  --  1133   

12 

Envelope-A containing : 
 
i.     Registration number or proof of 

application for registration and 
organizational details as per Annexure 
H  

ii.   Cost of Bid Document 
iii.  EMD 
iv.   An affidavit duly notarized as per 

Annexure - B 
should reach in physical form in the office 
of Indore Development Authority 7 Race 
Course Road Indore (MP) 452003 

………………………………………………………………
………………………………………………………………
………………………………………………………………
………………………………………………………………
………………………………………………………………
……………………………………………………………… 
Rs  59000/- 
Rs. 50.00 Lacs 

14 Envelope-B Technical Proposal 
should reach in physical form in the office 
of Indore Development Authority 7 Race 
Course Road Indore (MP) 452003 

Annexure - I and  
Annexure - I (Format I-1 to I-5) 

15 
Envelope-C Financial Bid Online Annexure – J 

Materials to be issued by the department Annexure – K 

 Period of Validity of Bid 120 Days 

17 

Earnest Money Deposit Rs. 5000000/-  

Forms of Earnest Money Deposit  FDR / Bank Guarantee (in the form of Annexure-M) 

EMD valid for a period of Six months or more 

EMD release for Unsuccessful bidder  Except Second Lowest bidder, EMD may be released 

on requisition of rest of the bidder(s). 

FDR must be drawn in favour of  Accounts Officer,  

Indore Development Authority  

7 Race Course Road Indore  

21 Letter of Acceptance (LoA) Annexure L (A formal work order may be issued to the 

contractor). 

22 

Amount of Performance Security 5% of contract amount for building works. 

Additional Performance Security, if any Equal to an amount arrived at, by multiplying the 

contract amount with difference of percentage 

between percent rates (below/minus), of successful 

bid and ten percent (below/minus), considering bid 

rates less than ten percent below PAC, to be 

unworkable and shall require additional  performance 

security (guarantee) (As per Annexure-M2) 

Performance security  in the format  Annexure M-1 

Performance security in favour of INDORE DEVELOPMENT AUTHORITY, INDORE 

Performance security valid up to
8
 Valid Contract period plus 3 months 
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Annexure – A 

 
(See clause 1, 7 of Section 1 -NIT ) 

 
KEY DATES  

 
 

S. 
No. 

IDA Stage Contractor 
Stage 

Key Dates  
& time 

1 Tender Preparation and 
release of NIT 

- 
  

04-10-2018 
23:00 hrs 

2 - Purchase of tender 
Online Start Date & Time 

 

04-10-2018 
23:00 hrs 

3 Pre-Bid Meeting at IDA 
 
 

- 15-10-2018 
12:00 hrs 

 

4 - Tender Purchase Online 
   End Date & Time  

 

06-11-2018 
17:30 hrs 

5 - Submit Bid Online 
End Date & Time 

09-11-2018 
17:30 hrs 

 

6 - Bid submission  
(Manually submission as 

per note below) 

15-11-2018 
17:30 hrs 

 

7 Opening of EMD, Cost of 
tender document and 

Technical Bid. 

- 15-11-2018 
18:00 hrs 

8 Financial/price Bid open 
date and time 

- 22-11-2018 
13:00 hrs 

 
Note : Original EMD instrument in the name of Indore Development Authority, Indore & relevant 

documents should reach to  ACCOUNTS OFFICER, INDORE DEVELOPMENT AUTHORITY, 7 RACE 

COURSE ROAD, INDORE M.P. By 15-11-2018 upto 17:30 hrs through Speed Post / Regd. Post A.D. 

/ Private Courier Services.  Authority will not be responsible for any Postal/Courier Service delays. 
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Annexure – B 
(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT ||9 

(To be Contained in Envelope A) 

(On Non Judicial Stamp of Rs. 50) 

I/We _______________________________________________________ who is/ are 
_______________________ (status in the firm/ company) and competent for submission of the 
affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath 
and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in 
support of the following information in bid documents which are being submitted in response to 
notice inviting e-tender No. ______________ for __________________________ (name of 
work) dated _______ issued by the ________________ (name of the department). 

 

I/we am/ are fully responsible for the correctness of following self-certified information/ 
documents and certificates: 

 

1. That the self-certified information given in the bid document is fully true and authentic. 
2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the IDA. 

OR 

Following close relatives are working in the department: 

Name _______________ Post ____________________ Present Posting ___________ 

 

Signature with Seal of the Deponent (bidder) 

 

 

I/ We, _____________________ above deponent do hereby certify that the facts 

mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at ______________ (place). 

 

 

Signature with Seal of the Deponent (bidder) 

Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of 
the bid. 

 

                                                 

 
9
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Annexure – C 

(See clause 5 of Section 1 -NIT ) 
PRE-QUALIFICATIONS CRITERIA 

 

 

1 ELIGIBILITY CRITERIA 

1.1 Eligibility criteria for bidder shall be as under 

i) Experience of having successfully completed the works as contractor for any State Govt., 
Central Govt. and Corporation, Development authorities and other Govt. / Semi Govt. 
organization/Private Sector, in the same name and capacity, fulfilling the eligibility criteria 
as below: 
(a) One similar work of aggregate cost not less than the amount equal to Rs. 160.00 

crores, having height not less than 60 meters during the last five years. 
OR 

(b) Two Similar works, each costing not less than the amount equal to Rs. 80.00 crores 
and having height not less than 45 meters. 

OR 
(c)    Three similar works each costing not less than the amount equal to Rs.60.00 crores 

and having height not less than 31 meters. 

Note:  

1. The experience of the bidder must be as on the date of this NIT. 

2. Certificate issued by Principle Employer or his authorized person not below the rank, 
of Executive Engineer (except Private Sector) should be submitted for each 
completed work. For Private Sector following document in support of experience is 
required: 

e) Notarised Agreement with the owner of the project. 
f) Completion certificate from the Authorised Architect of the Project. 
g) Actual Photographs of the Project. 
h) TDS certificate and/or Form No.26AS shall be submitted for the desired project 

issued from the principal employer. 

3 The similar work shall be construction of High-rise building for Office/ 
Commercial/Administrative / Residential use including allied work like Water supply, 
Sanitary, Lift, Firefighting, Electrical and HVAC etc.  If the bidder has not executed 
the work of HVAC in the category of work mentioned in para 1.1(i)(a)(b)(c) but 
having experience of HVAC work in office / commercial / administrative / 
residential single building of height 18 meter or above along with civil work and 
other allied services during last five years, shall be considered so far relates to 
experience of HVAC work.  

4 The bidders are requested to enclose only requisite and relevant data which has 
been asked for. Attachment of irrelevant data shall attract to disqualification from the 
bid. In support of above the bidder should enclose not more than 3 relevant 
certificates.  

5 Enhancement factor as per clause 5.4 will be applicable. 

6 Height for the desired projects will be measured from plinth level to terrace. 

(INFORMATION IS TO BE GIVEN IN RELEVANT FORM) 

ii) Annual average turnover: 
 

Minimum average annual turnover only from civil construction of the firm as per the 
audited balance sheet for the last five financial years (i.e. 2013-2014 to 2017-2018) 
should not be less than 170.00 Cr.  
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Note: 

(a)  The statement of turn-over shall be supported by the Audited Financial Statements 
along with notes and schedules thereof, certified by the Chartered Accountant. A 
Certificate from Chartered Accountant is to be submitted for Turnover only from Civil 
Construction. 

(b) The successful completion certificate should be clearly marked separately in the 
Technical Proposal. 

(c) The financial year means year starting from 1st April to 31st March of next year. 

1.2 ENHANCEMENT FACTOR: The base year shall be taken as 2017–18. Following enhancement 
factors will be used for the cost of works executed and the financial figures bring to a common 
base for the value of works completed in India, for above clause 3.1(i) only.    

Year Multiplying factor 

2017 – 18 1.10 

2016 – 17 1.21 

2015 – 16 1.33 

2014 – 15 1.46 

2013 – 14 1.60 

 
Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the amount put to this NIT.  The available bid capacity will be 
calculated as under :- 
Bid Capacity = (1.5 A X B) - C 
Where - 
A   = Maximum value of civil engineering works executed in any one year during the last 
 five year (10% weightage per year shall be given to bring the value of work executed 
 at present price level) 
B  =  Proposed contract period in years. 
C  = Amount of work in hand at present as per Annexure-X 
 
Note:   
1.The bidder shall have to submit his Bid capacity as per the formula mentioned above. 
2.Above annexure and each of the documents in support must be signed by the bidder. 
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Annexure – D 
(See clause 6  of Section 1 -NIT ) 

 

 

SPECIAL ELIGIBILITY CRITERIA 
 

 

 

 

 

 

 

 

 

Not Applicable 
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ANNEXURE -  E 
(See clause 2 of Section 2 –ITB & 

Clause 10 of GCC) 

Specifications 
 

 

 

1. MP PWD    Department Specifications,  

2.  CPWD   Specifications (if specification are not available for any item of the 

work CPWD specification shall be applicable) 

3. NBC (National building Code) specifications. 

4. IS Code 

5. Electrical:  

5.1 External / Internal Electrification work will be executed as par latest 
CPWD, Specification & N.B.C. 2016. 

5.2 All Electrical material should be as per latest IS / IEC Standard and as per 
technical specification documents. 

 
6. HVAC: Work will be executed as per ISHRAE. 

7. Annexure – E1 and E2: MP PWD (PIU) Amendment No.4 and 25 dated 24-08- 2017 

NOTE:  ALL ABOVE ARE SEPARATELY ATTACHED.    

   

(whichever is applicable for the work put to this NIT).  

The provisions of general / special conditions of contract, those specified elsewhere in 

the bid document, as well as execution drawings and notes, or other specifications 

issued in writing by the EE prior approval from CE shall form part of the technical 

specifications of this work.10
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Annexure  -F 
(See clause 3 of section 2-ITB) 

 

Procedure for Participation in e-Tendering 
 

1. Registration of Bidders on e-Tendering System: 

All the PWD registered bidders are already registered on the new e-procurement portal 

https://www.mpeproc.gov.in. The user id will be the contractor ID provided to them from MP 

Online. The password for the new portal has been sent to the bidders at registered email ID.  For 

more details may contact M/s. _Tata Consultancy Services 2
nd

 Floor 47-A Arera Hills, Bhopal-

462011 email id: eproc_helpdesk@mpsedc.com.  Helpdesk phone numbers are available on 

website. 

 

2. Digital Certificate: 

The bids submitted online should be signed electronically with a Class III Digital Certificate to 

establish the identity of the bidder submitting the bid online. The bidders may obtain Class III 

Digital Certificate issued by an approved Certifying Authority authorized by the Controller of 

Certifying Authorities, Government of India. A Class III Digital Certificate is issued upon receipt of 

mandatory identity proofs along with an application. Only upon the receipt of the required 

documents, a Digital Certificate can be issued. For details please visit cca.gov.in. 

 

Note:  

i. It may take upto 7 working days for issuance of Class III Digital Certificate; hence the 

bidders are advised to obtain the certificate at the earliest. Those bidders who already 

have valid Class III Digital Certificate need not obtain another Digital Certificate for the 

same. 

The bidders may obtain more information and the Application From required to be 

submitted for the issuance of Digital Certificate from cca.gov.in 

ii. Bids can be submitted till bid submission end date. Bidder will require digital signature 

while bid submission.
11

 

` 

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited 

Company / Public Limited Company and used for online biding will be considered as equivalent to 

a no-objection certificate / power of attorney to that user. 

 

In case of Partnership firm, majority of the partners have to authorize a specific individual through 

Authority Letter signed by majority of the partners of the firm. 
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in case of Private Limited Company, Public Limited Company, the Managing Director has to 

authorize a specific individual through Authority Letter. Unless the certificate is revoked, it will be 

assumed to represent adequate authority of the specific individual to bid on behalf of the 

organization for online bids as per information Technology Act 2000. This Authorized User will be 

required to obtain a  

 

Digital Certificate. The Digital Signature executed through the use of Digital Certificate of this 

Authorized User will be binding on the firm. It shall be the responsibility of Management / Partners 

of the concerned firm to inform the Certifying Authority, if the Authorized User changes, and apply 

for a fresh Digital Certificate for the new Authorized User. 

 

3. Set Up of Bidder’s Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer System of the bidder is 

required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details 

are available at https://www.mpeproc.gov.in 

4. Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for 

tasks and responsibilities to participate in the bid, as all the stages of each bid are locked before 

the start time and date and after the end time and date for the relevant stage of the bid as set by 

the Department.
12

 

5. Preparation and Submission of Bids 

 
The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms and submit 

Bid of all the envelopes and documents related to the Bid required to be uploaded as per the time 

schedule mentioned in the key dates of the Notice inviting e-Tenders after signing of the same by 

the Digital Signature of their authorized representative. 

 

6. Purchase of Bid Document 

For purchasing of the bid document bidders have to pay Service Charge online ONLY which is 

Rs. [as per Bid Date Sheet]. Cost of bid document is separately mentioned in the Detailed NIT. 

The Bid Document shall be available for purchase to concerned eligible bidders immediately after 

online release of the bids and upto scheduled time and date as set in the key dates. 

The payment for the cost of bid document shall be made online through Debit/Credit card , Net 

banking or NeFT Challan through the payment gateway provided on the portal. 

7 Withdrawal, Substitution and Modification Of Bids  

Bidder can withdraw and modify the bid till Bid submission end date.
13
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Annexure – G 

(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.)14 
If  J.V. is allowed following conditions and requirements must be fulfilled – 
1. Bids submitted by a joint venture of two or more firms as partners shall comply with the following 

requirements : 
a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of all the 
partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 
binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on 
behalf of any and all partners of the joint venture and the entire execution of the contract, 
including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms, and a statement to this effect shall be included 
in the authorization mentioned under [c] above, as well as in the bid and in the Agreement [in 
case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in respect 
of planning, design, construction equipment, key personnel, work execution, and financing of 
the project.  All members of JV should have active participation in execution during the 
currency of the contract.  This should not be varied/modified subsequently without prior 
approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding on all 
partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with 
the bid.   

2. The figures for each of the partners of a joint venture shall be added together to determine the 
Bidder’s compliance with the minimum qualifying criteria required for the bid. All the partners 
collectively must meet the criteria specified in full.  Failure to comply with this requirement will 
result in rejection of the joint venture’s bid.  

3. The performance security of a Joint Venture shall be in the name of the partner 
Lead Partner/joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the 
joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding on all 
partners], which shows the requirements as indicated in the Instructions to Bidders’.  

6. Furnish details of participation proposed in the joint venture as below: 
 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 
PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Banker(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 
(Give details on contribution of 
each) 
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Annexure - H 

(See clause 12 of Section 2 –ITB & clause 4 of GCC) 

ORGANIZATIONAL DETAILS 

(To be Contained in Envelope - A) 

 

S. 
No. 

Particulars Details 

1.  
Registration number issued by Centralized 
Registration System of Govt. of M.P. or Proof of 
application for registration. 

(If applicable, scanned  copy of proof of 

application for registration to be uploaded) 

2.  Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration No. _________ Date______ 
(Scanned copy of Registration to be uploaded) 

3.  Valid GST, PAN and PF Registration No.  

4.  
Name of Organization/ Individual/ Proprietary Firm/ 

Partnership Firm  

 

5.  

Entity of Organization 
Individual/ Proprietary Firm/ Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies Act–
1956)/ Corporation/ Joint Venture 

 

 

 

6.  Address of Communication  

7.  Telephone Number with STD Code   

8.  Fax Number with STD Code  

9.  Mobile Number  

10.  E-mail Address for all communications  

 Details of Authorized Representative   

11.  Name  

12.  Designation   

13.  Postal Address  

14.  Telephone Number with STD Code   

15.  Fax Number with STD Code  

16.  Mobile Number  

17.  E-mail Address  

 

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 
Association and Memorandum of Association along with registration certificate of the company shall 
have to be enclosed.

15
 

 

 

Signature of Bidder with Seal 

 

Date: _____________ 
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Annexure – I 
(See clause 14 of Section 2 -ITB) 

Envelope – B, Technical Proposal 
 

Technical Proposal shall comprise the following documents: 

S.No. Particulars Details to be submitted 

1 Experience – Financial & Physical Annexure - I (Format: I-1) 

2 Annual Turnover Annexure - I (Format: I-2) 

3 
List of technical personnel for the key 

positions 
Annexure - I (Format: I-3) 

4 
List of Key equipments/ machines for 

quality control labs 
Annexure - I (Format: I-4) 

5 
List of Key equipments/ machines for 

construction work 
Annexure - I (Format: I-5) 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and  indexed.  Each 

page must be signed by the bidder and also be submitted in physical form also. 

2. Technical Proposal uploaded otherwise will not be considered. 

 
16 
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Annexure - I (Format:  I-1) 
(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS17 
A.  Financial Requirement:  

 
 To be filled-in by the contractor:  

i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. 

 

Agreement 
Number & Year 

Name of Work Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Employer's 
Name and 
Address 

      

      

      

      

 

 

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance work 

Employer's 
Name and 
Address 

       

       

       

       

 

 

B.  Physical Requirement: 
Execution of similar items of work in any one financial year during the last 3 financial years should 
not be less than the minimum physical requirement fixed for the work. 

S.N
o. 

Particulars 

 

 

Actual Quantity Executed 
(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required Yes/ No 

2 Earthwork     

3 Concrete work     

 

Note:  
1.  Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any one 

year   during the last 3 financial years. 
2.  Similar works: The similarity shall be based on the physical size, complexity, methods technology or 

other characteristics of main items of work viz. earth work, cement concrete, Reinforced cement 
concrete, brick masonry, stone masonry etc.  
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Annexure - I (Format:  I -2) 
(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 
 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the probable 
amount of contract during the last 5 financial years; 
 
To be filled-in by the contractor: 
 

 

Financial Year Payments received for contracts in progress or completed 

1  

2  

3  

4  

5  

 
Note:  
i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above financial years 

to be enclosed. 
 
 

Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the amount put to this NIT.  The available bid capacity will be 
calculated as under :- 
Bid Capacity = (1.5 A X B) - C 
Where - 
A   = Maximum value of civil engineering works executed in any one year during the last 
 five year (10% weightage per year shall be given to bring the value of work executed 
 at present price level) 
B  =  Proposed contract period in years. 
C  = Amount of work in hand at present as per Annexure-X 
 
Note:   
1.The bidder shall have to submit his Bid capacity as per the formula mentioned above. 
2.Above annexure and each of the documents in support must be signed by the bidder. 
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Annexure - I (Format:  I -3) 
(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 

List of Technical Personnel for the Key Positions
18

 

Minimum requirement at work site Available with the bidder 
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1 Project 

Manager 

1 No. M.E. (Structure) 

preferable Diploma 

in construction 

management 

 7 years 15 years        

1 Civil 

Engineer 

 

2 Nos. B.E. Degree holder in 

civil Engineering 

 5 years           10 YEARS              

2 Field  

Engineer 

 

6 Nos. Diploma holder in 

civil Engineering 

 5 years 10 Years        

3 Material 

Engineer 

 

1 No. Diploma holder in 

civil Engineering 

 5 years 10 Years        

4 Quantity 

surveyor 

2 Nos. Diploma holder in 

civil Engineering 

 3 years 5 Years        

5 Bill 

Engineer 

2 Nos. B.E. Degree holder in 

civil Engineering 

 5 years 10 years        

5 Lab 

Technicia

n 

4 Nos. Diploma holder in 

civil Engineering 

 3 years 5 Years        

6 Electrical 

Engineer 

 

1 No. B.E. Degree holder in 

Electrical 

Engineering 

 5 years 10 Years        

7 Field 

Electrical 

Engineer 

2 Nos. Diploma holder in 

Electrical 

Engineering 

 3 years 5 Years        

8 Mechanic

al 

Engineer 

 

1 No. B.E. Degree holder in 

Mechanical  

Engineering 

 5 years 10 Years        

9 Field 

Mechanic

al 

Engineer  

2 Nos. Diploma holder in 

Mechanical 

Engineering 

 3 years 5 Years        

10 Safety 

Engineer 

1 No. Degree in 

appropriate field 

 5 Years  10 Years        
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Annexure I (Format:  I -4) 
(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Quality Control Labs 
 

1. Contractor Should Have his own automatic 1  weight batching plant of min.30 cu.m/hr capacity 

Equipped with Min 3 nos. dumper, 4 nos. transit mixer.  He may submit ownership papers / lease 

Agreement 

2. Well Equipped Lab Having Following equipments 

a. Chemical Analysis Set For Concrete And Mortar 

b.  Density test :Sand replacement Appartus + oven 

c.  Small containers=20 nos 

d. Rapit Moisture Meter Set 

e. Electronic Weighing Machine of Sensitiveness 0.01 kg 

f.  Balance Capable for measuring 2000 kg 

g. Sieve Set :- 

i) 20mm Down metal 

ii) 40mm Down metal 

iii) sand 

h.  Electronic Bar detector (Bar Spacer) 

i.   Mohar’s Hardness scale 

j.  Universal testing Machine :- 

a. Compressive testing Machine 

b. Rebound hammer 

 k. Concrete Cube Set 

 m. Ovens: Electrically operated, thermostatically controlled up to 110 degree C – 

 Sensitivity 1 decre C. 

 n. Sieves – As per IS 460 

 o. Enamel Trace (For efflorescene test for bricks) 

 p. Micrometer Screw 25mm gauge 

 q. Moisture meter for timber 

r. Other instrument like Steel tapes – 3m, 10m, 15m, 30m, 50m and 100m, verneer 

calipers, good quality plumb bobs, spirit level minimum 30cm long with 3 bubbles 

for horizontal vertical, wire gauge (circular type) Disc, foot rule, long nylon 

thread, magnifying glass, screw driver 30 cms long hammer 100 gms, plastic bags 

etc. 
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Annexure - I (Format:  I -5) 
(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Construction Work  

 

Minimum requirement Available with the bidder 

S. No. 

Name of 

Equipment/ 

Machinery 

Quantity 

Name of 

Equipment/ 

Machinery 

Quantity 

1 RMC Plant of 30 
cum/hr. 

1 No.   

2 Transit Mixer 4 Nos   

3 Tower Crane 1 No.   

4 Hoist Crane  2 Nos.   

5 Cage Lift (For 
Inspection purpose) 

1 No.   

6 Plate vibrator 2 Nos.   

7 Pin vibrator 40 
m.m., 60m.m 
Diesel/Electric  

16 set   

8 JCB 1 No.   

9 Loader 1 No.   

10 Tractor Troly 1 No.   

11 Electric / Petrol or 
diesel steel saw 

2 Nos   

12 DG Set 1 No.   

13 Auto level  1 No.   

14 Total Station point 
survey instrument  

4 Nos.   

15 Diamond  core 
cutter 

1 Nos.   
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Annexure – J 

(See clause 14 of Section 2 -ITB) 
FINANCIAL BID  

(To Be Contained in Envelope-C) 
NAME OF WORK:-  CONSTRUCTION OF HIGHRISE BUILDING AT SUPER CORRIDOR (25 SECTOR-C) 

INDORE INCLUDING MAINTENANCE AND OPERATION IN DLP 

 

I/We hereby bid for the execution of the above work within the time specified at the rate (in 

figures) _______ (in words) _______________________ percent below/ above or at par based on the 

Bill of Quantities and item wise rates given therein in all respects and in accordance with the 

specifications, designs, drawings and instructions in writing in all respects in accordance with such 

conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of all the 

difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted 

myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and the 

extent of ground, working conditions including stacking of materials, installation of tools and plant 

conditions effecting accommodation and movement of labour etc. required for the satisfactory execution of 

contract. 

 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions 

of the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and 

pay to the Governor of Madhya Pradesh or his successors in office the sums of money mentioned in the 

said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item 

wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is 

found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept 

such valid and correct rate and declines to furnish performance security and sign the agreement 

his earnest money deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as 

non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage 

quoted by the bidder. 

 
Signature of Bidder 

Name of Bidder 
 
The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated the 

_________ day of __________ 20__ 
 

 

Signature of Officer by whom accepted19 

                                                 

 
19

  



 

 

 

PPgg  ––  3311  

Annexure – K 

(See clause 15 of Section 2 -ITB) 
 

MATERIALS TO BE ISSUED BY THE DEPARTMENT20 

 
S.No. Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

Lohd`fr&i= 

izfr] 

--------------------------------------------- 

--------------------------------------------- 

--------------------------------------------- 

 fo"k;% ------------------------------------------------------------------------------------------------------------------------------ 

  ------------------------------------------------------------------------------------------------------------------------------ 

 lanHkZ% 1- iksVZy Vs.Mj dzekad-------------- fn--------------------- 

  2- foKfIr dz--------------fn--------------------------- 

  3- fufonk jkf'k #------------------------------------ 

 fo"k;kafdr dk;Z gsrq vkidh lanfHkZr fufonk bUnkSj fodkl izkf/kdj.k esa ijlsaVst jsV dqy jkf'k #-----------------------------
¼$th-,l-Vh-½ Lohd`fr dh xbZ gS A  dk;Z ds laca/k esa #i;s------------------- ds ukWu&T;wfMf'k;y LVkEi ds lkFk fuEufyf[kr 
izi=ksa lfgr vuqca/k fu"ikfnr djus ds fy;s vki bl i= ds tkjh gksus ds fnukad ls 10 fnu ds Hkhrj dk;kZy; esa 
mifLFkr gksus dk d"V djsa] vU;Fkk fufonk ds lkFk tek vusZLV euh dh jkf'k jktlkr dh tkosxh A 

1- orZeku esa py jgs fuekZ.k dk;ksZ ds laca/k esa lacaf/kr foHkkx dk uke] vkoafVr dk;Z dk uke] dk;Z dh  ykxr] 
dk;Z iw.kZ djus dh le;kof/k bR;kfn ckcn tkudkjh A 

2- izkf/kdkjh esa vkids fj'rsnkjksa laca/kh ?kks"k.kk A 

3- eq[R;kjukek ;k mldh izekf.kr izfrfyfi A 

4- dkaVªsDVj yscj ,DV&1970 ds vuqPNsn 12¼1½ ds varxZr izkIr i= dh izfr;ka vuqPNsn ¼4½ ds varxZr blls 
feyh NwV ds fy, izkfIr izek.k i= dh izfr A  

5- Hkou ,oa lafuekZ.k deZdkj midj vf/kfu;e 1996 dh /kkjk 7 ds varxZr viuh LFkkiuk dk iath;u LFkkuh; Je 
dk;kZy; esa djkdj izkf/kdkjh dk;kZy; esa mldh izfr izLrqr djuk vfuok;Z gS A 

6- lkbZV ij tks LVksj Bsdsnkj }kjk cuk;k tkrk gS] og dk;Z iw.kZ gksus ds i'pkr~ rqjar gh gVk;k tk,] vU;Fkk 
vafre ns;d Hkqxrku ugha fd;k tkosxk A 

7- isu&dkMZ @ th-,l-Vh- jftLVªs'ku izek.k i= dh Li"V izfrfyfi vfuok;Z #i ls izLrqr djsa A 

8- ,u-vk;-Vh- dafM'ku dh dafMdk vuqlkj ijQkWesZUl ,.M esUVsusUl flD;wfjVh 10 izfr'kr dh  50 izfr'kr 
 jkf'k #------------------------ dh cSad X;kjaVh bUnkSj fodkl izkf/kdj.k ds i{k esa vuqca/k fu"iknu ds iwoZ tek  djkosa A 

 

                        dk;Zikyu ;a=h 
bUnkSj fodkl izkf/kdj.k] bUnkSj 

 
i"̀Bk-dz--------------          fnukad------------------- 
izfrfyfi%& 
1- --------------------------------------- lgk;d ;a=h dh vksj lwpukFkZ ,oa vko';d dk;Zokgh gsrq A 
2- ---------------------------------------- ys[kk ijh{kd dh vksj lwpukFkZ ,oa vko';d dk;Zokgh gsrq A 
 
                        dk;Zikyu ;a=h 

bUnkSj fodkl izkf/kdj.k] bUnkSj 
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Annexure – M 

(See clause 22 of Section 2 -ITB) 

BID SECURITY (BANK GUARANTEE) 

 
 WHEREAS, ____________________________ [Name of Bidder] (hereinafter 

called “the Bidder”) has submitted his bid dated ________________________ [Date] for 

the construction of__________________________________________________________ 

[Name of Contract] (hereinafter called “the Bid”).   

 KNOW ALL MEN by these presents that We, 

_________________________________ [Name of Bank] of 

__________________________________________ [Name of Country] having our 

registered office at_______________________________________ (hereinafter called “the 

Bank”) are bound unto Indore Development Authority, Indore (here in after called 

“Pradhikari”) in the sum of 

______________(_________________________________________________ 

________________________________________________________________ 

_____) for which payment well and truly to be made to the said Pradhikari the Bank binds 

himself, his successors and assigns by these presents.  

 SEALED with the Common Seal of the said Bank this________day of__________ 20----    

 THE CONDITIONS of this obligation are:  

(1)  If the Bidder withdraws his Bid during the period of bid validity specified in the tender 

documents; or  

(2)  If the Bidder does not accept the correction of arithmetical errors of his Bid Price in 

accordance with the Instructions to Bidder; or  

(3)  If the Bidder having been notified of the acceptance of his Bid by the Pradhikari during 

the period of bid validity,  

(a)  Fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required: or 

(b)  Fails or refuses to furnish the Performance Security, in accordance with the Instructions 

to Bidders,  

(c)  Fails or refuses to furnish the Domestic Preference Security, where required.  

We undertake to pay to the Pradhikari up to the above amount upon receipt of his 

first written demand, without the Pradhikari having to substantiate his demand, provided 

that in his demand the Pradhikari will note that the amount claimed by him is due to him 

owing to the occurrence of one or any of the conditions, specifying the occurred condition or 

conditions.  

This Guarantee will remain in force up to and including the date 120 (one hundred 

and twenty) days after the deadline for submission of bids as such deadline is stated in the 

Instructions to Bidders or as it may be extended by the Pradhikari, notice of which 

extension(s) to the  
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Bank is hereby waived. Any demand in respect of this Guarantee should reach the 

Bank not later than the above date.  

  

DATE___________________    

SIGNATURE OF THE BANK___________________________________________  

SEAL OF THE BANK          ____________________________________________  

SIGNATURE OF THE WITNESS _______________________________________  

NAME AND ADDRESS OFTHE WITENESS________________________________ 

AND ADDRESS OFTHE WITENESS________________________________ 
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Annexure – M-1 

(See clause 22 of Section 2 -ITB) 

PERFORMANCE SECURITY 
To 
 _____________________[name of Employer] 
 _____________________ 
 _____________________[address of Employer] 
 _____________________ 
  
 WHEREAS __________________________________________________[name and address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance No.__________ dated 

____________ to execute _____________[name of Contract and brief description of Works] (hereinafter called "the 

Contract"). 

  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with 

a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligation in 

accordance with the Contract; 

  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up to a total of ___________ [amount of guarantee]* ___________ ___(in words), such sum being 

payable in the types and proportions of currencies in which the Contract Price is payable, and we undertake to pay 

you, upon your first written demand and without cavil or argument, any sum or sums within the limits of 

_________________[amount of guarantee] as aforesaid without your needing to prove or to show grounds or reasons 

for your demand for the sum specified therein. 

  

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us 

with the demand. 

  

We further agree that no change or addition to or other modification of the terms of the Contract of the Works 

to be performed there under or of any of the Contract documents which may be made between you and the 

Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

  

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect Liability Period. 

 

Signature, Name and Seal of the guarantor __________________________________________ 

Name of Bank ________________________________________________________________ 

Address__________________________________________________________________ 

Phone No., Fax No., E-mail Address, of Signing Authority ________________________________ 

Date _______________________________________________________________________ 

 
*  An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in 

the Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 21 
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SECTION 322 

Conditions of Contract 
Part – I General Conditions of Contract [GCC] 

 

Table of Clauses of GCC 
Clause 

No Particulars 
Clause 

No  Particulars 

 A. General 21 Payments for Variations and / or Extra Quantities 

1 Definitions                                         22 No compensation for alterations in or restriction of 
work to be carried out. 

2 Interpretations and Documents                                    23 No Interest Payable 

3 Language and Law                             24 Recovery from Contractors 

4 Communications                                      25 Tax 

5 Subcontracting                                  26 Check Measurements 

6 Personnel      27 Termination by Engineer in Charge 

7 Force Majeure                                    28 Payment upon Termination 

8 Contractor's Risks                         29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

____ Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed during 
the Defect Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 
Specifications, Designs, Drawings etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 
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A. General 
1.  DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 
1.2. Chief Engineer: means Chief Engineer of the IDA.  In case CE is not appointed posted SE shall 

perform the duty of CE. 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance 

with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to execute, complete 

and/or maintain the work. Agreement is synonym of Contract and carries the same meaning 
wherever used.   

1.5. Contract Period: means from date of LOA to date of defect liability period. 
1.6. Contract Data: means the documents and other information which comprise of the Contract. 
1.7. Contractor: means a person or legal entity whose bid to carry out the work has been accepted by 

the Employer. 
1.8. Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer. 
1.9. Contract amount: means the amount of contract worked out on the basis of accepted bid. 

1.10. Completion of work: means completion of the entire contracted work. Exhaustion of quantity of 
any particular item mentioned in the bid document shall not imply completion of work or any 
component thereof. 

1.11. Day: means the calendar day. 
1.12. Defect: means any part of the work not completed in accordance with the specifications included 

in the contract. 

1.13. Department: means Indore Development Authority.  

1.14. Drawings: means drawings including calculations and other information provided or approved by 
the Engineer-in-Charge. 

1.15. Employer:  means the party as defined in the Contract Data, who employs the Contractor to 
carry out the work. The Employer may delegate any or all functions to a person or body 
nominated by him for specified functions. The word Employer means Indore Development 
Authority.  

1.16. Engineer: means Project Management Consultant. 

1.17. Engineer in charge: means the Project Management Consultant. 

1.18. EE: means Executive Engineer of IDA. 

1.19. Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for 
execution of work. 

1.20. In Writing: means communicated in written form and delivered against receipt / Email. 
1.21. Material: means all supplies, including consumables, used by the Contractor for incorporation in 

the work.
23

 

1.22. Superintending Engineer: means Superintending Engineer-in-Charge of IDA. 

1.23. Stipulated period of completion: means the period in which the Contractor is required to 
complete the work. The stipulated period is specified in the Contract Data.  

1.24. Specification:  means the specification of the work included in the Contract and any modification 
or addition made or approved by the Engineer-in-Charge.  

1.25. Start Date:  means the date of signing of agreement for the work.  
1.26. Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, duly 

authorised to carry out a part of the construction work under the Contract.  
1.27. Temporary Work: means work designed, constructed, installed, and removed by the Contractor 

that are needed for construction or installation of the work. 
1.28. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever used.   
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1.29. Variation: means any change in the work which is instructed or approved as variation under this 

contract. 

1.30. Work: The expression "work" or "works" where used in these conditions shall unless there be 
something either in the subject or context repugnant to such construction, be construed and taken 
to mean the work by virtue of contract, contracted to be executed, whether temporary or 
permanent and whether original, altered, substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS     

2.1 Interpretations  

In the contract, except where the context requires otherwise: 
a. words indicating one gender include all genders; 
b. Words indicating the singular also include the plural and vice versa. 
c. provisions including the word “agree”, “agreed” or  “agreement” require the agreement to 

be recorded in writing; 
d. written” or “in writing” means hand-written, type-written, printed or electronically made, and 

resulting in a permanent record; 
 
 2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 
3. Conditions of Contract: 

i.  Part I General Conditions of Contract and the Contract Data;  
    with all Annexures  
ii. Part II Special Conditions of Contract.  

4. Specifications 
5. Drawings 
6. Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s), as specified.

24
 

3. Language and Law     
The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Communications 
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be 

sent to the address or contact details given by the Contractor in [Annexure H of ITB]. The address 

and contact details for communication with the Employer/Engineer shall be as per the details 

given in the Contract Data. Communication between parties that are referred to in the conditions 

shall be in writing. The notice sent by facsimile (fax) or other electronic means (email) shall also 

be effective on confirmation of the transmission. The notice sent by registered post or speed post 

shall be effective on delivery or at the expiry of the normal delivery period as undertaken by the 

postal service. In case of any change in address for communication, the same shall be 

immediately notified to Engineer-in-Charge. 

 
5. Subcontracting  

Subcontracting may be permitted for contracts of value more than amount specified in the 

Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the approval of the 

CE / CEO in writing, but will not assign the Contract. Subcontracting shall not alter the 

Contractor's obligations.  

b. Following shall not form part of subcontracting: 

i.  Hiring of labour through a labour contractor. 

ii.  The purchase of Materials to be incorporated in the works.  

iii.  Hiring of plant & machinery 
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6.   Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the technical 

personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If the Contractor 

fails to deploy required number of technical staff, recovery as specified in the Contract Data 

will be made from the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the 

Site within three days and has no further connection with the Works in the Contract.
25

 

 

7. Force Majeure 

7.1  The term “Force Majeure” means an exceptional event or circumstance: 
(a) Which is beyond a Party’s control, 
(b) Which such Party could not reasonably have provided against before entering into the 

Contract, 
(c) Which, having arisen, such Party could not reasonably have avoided or overcome, and 
(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the 
kind listed below, so long as conditions (a) to (d) above are satisfied: 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, 

revolution, insurrection, military or usurped power, or civil war, 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 

Personnel, 
(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio-activity, 

except as may be attributable to the Contractor’s use of such munitions, explosives, 
radiation or radio-activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2.  In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party 

affected by such force majeure shall upon notification to the other party be suspended for the 

period during which force majeure event lasts. The cost and loss sustained by either party shall 

be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price adjustment 

clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall 

not give eligibility for price adjustment to contracts which are otherwise not subject to the benefit 

of price adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force majeure shall stand 

extended by the period for which such cause lasts. Should the delay caused by force majeure 

exceed twelve months, the parties to the contract shall be at liberty to foreclose the contract 

after holding mutual discussions.
26

 

 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract are the responsibility of the 

Contractor alone. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor shall be the 

responsibility of the Contractor alone, notwithstanding the fact that the designs/ drawings or 

other documents have been approved by the IDA. 
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9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the IDA against all 

action, suits, claims, demands, costs etc. arising in connection with injuries suffered by any 

persons employed by the contractor or his subcontractor for the works whether under the General 

law or under workman's compensation Act, or any other statute in force at the time of dealing with 

the question of the liability of employees for the injuries suffered by employees and to have taken 

steps properly to ensure against any claim there under. 

 
10.  Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data.  

10.2 In the case of any class of work for which there is no such specification as is mentioned in 

Contract Data, such work shall be carried out in accordance with the instructions and 

requirement of the Engineer-in-charge.  

10.3 The contractor shall supply and take upon himself the entire responsibility of the sufficiency 

of the scaffolding, timbering, machinery, tools and implements, and generally of all means 

used for the fulfilment of this contract whether such means may or may not be approved or 

recommended by the Engineer.  

 
11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on the Site 

shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries 

and carry out the Engineer's instructions for dealing with them. 

 
12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in Contract Data 
in writing giving full description and grounds of dispute. It is clarified that merely recording 
protest while accepting measurement and/or payment shall not be taken as raising a 
dispute.

27
 

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry 
of 45 days of its first occurrence shall not be entertained and the Employer shall not be liable 
for claims arising out of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days.   
12.4  Appeal against the order of the Competent Authority can be preferred within 30 days to the 

Appellate Authority as defined in the Contract Data.  The Appellate Authority shall decide 
the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before the Madhya 

Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran 

Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum. 

 
 

B. Time Control 

13.  Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements, order and timing for all 

the activities for the construction of works.  

 13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its execution. The  
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contractor shall submit the list of equipment and machinery being brought to site, the list of 

key personnel being deployed, the list of machinery/equipment being placed in field laboratory 

and the location of field laboratory along with the Programme.  

 13.3 An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining Works, 

including any changes to the sequence of the activities.  

 13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals 

no longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 
28

 

14.  Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the ground of his 

having been unavoidably hindered in its execution or on any other grounds, he shall apply, in 

writing, to the Engineer-in-charge, on account of which he desires such extension. Engineer-

in-Charge shall forward the aforesaid application to the Competent Authority as 

prescribed.   

14.2 The competent authority shall grant such extension at each such occasion within a period of 

30 days of receipt of application from contractor and shall not wait for finality of work. Such 

extensions shall be granted in accordance with provisions under clause- 15 of this 

agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the execution of the 

works, including maintenance thereof, pending receipt of the decision of the competent 

authority as aforesaid with all due diligence. 

 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly 

observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of signing of the 

agreement. It is clarified that the need for issue of work order is dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the works, the 

contractor shall have to ensure strict adherence to the same.  

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the Contract 

Data the Engineer-in-charge shall retain from the bills of the Contractor amount equal to the 

liquidated damages leviable until the Contractor makes such delays good. However, the 

Engineer-in-charge shall accept bankable security in lieu of retaining such amount.  

15.6  If the Contractor is given extension of time after liquidated damages have been paid, the 

Engineer in Charge shall correct any over payment of liquidated damages by the Contractor 

in the next payment certificate.     

15.7 In the event the Contractor fails to make good the delay until completion of the stipulated 

contract period (including extension of time) the sum so retained shall be adjusted against the 

liquidated damages levied.
29

 

16. Contractor's quoted percentage  
The Contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/ added 

from/to the net amount of the bill after deducting the cost of material supplied by the department. 

                                                 

 
28

 
29

  



 

 

 

 

 

 

PPgg  ––  4422  

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 
17.2  The contractor shall have to establish field laboratory within the time specified and having 

such equipments as are specified in the Contract Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is specified in the 

Contract Data.  

 

18.  Correction of Defects noticed during the Defect Liability Period  

18.1  The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the 

end of the Defect Liability Period. The Defect Liability Period shall automatically stand 

extended until the defect is rectified. 

18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the 

satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will 

assess the cost of having the Defect corrected, and the cost of correction of the Defect shall 

be recovered from the Performance Security or any amount due or that may become due to 

the contractor and other available securities. 

D. Cost Control 

 
19.  Variations - Change in original Specifications, Designs, and Drawings etc.  
 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or additions to 

or substitutions in the original specifications, drawings, designs and instructions, that may 

appear to him to be necessary during the progress of the work and the contractor shall carry 

out the work in accordance with any instructions which may be given to him in writing signed 

by the Engineer-in-charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which the contractor 

may be directed to do in the manner above specified, as part of the work, shall be carried out 

by the contractor on the same conditions in all respects on which he agrees to do the main 

work.  

19.2 The time for the completion of the work shall be adjusted in the proportion that the altered, 

additional or substituted work bears to the original contract work and the certificate of the 

Engineer-in-charge shall be conclusive as to such proportion.  

 

20. Extra items  

20.1  All such items which are not included in the priced BOQ shall be treated as extra items. 

 

21. Payments for Variations and / or Extra Quantities   

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items under 
this clause shall be worked out in accordance with the following provisions in their respective 
order:-  
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a. The contractor is bound to carry out the additional (Extra quantity), work at the same 

rates as are specified in the contract for the work.  

b. If the item is not in the priced BOQ and is included in the SOR of the department, the rate 
shall be arrived at by applying the quoted tender percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in applicable SOR - 

such rates will be derived from the rates for a similar class (type) of work as is provided in 

the contract  (priced BOQ) for the work.  

d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such composite work item 

shall be worked out on the basis of the concerned Schedule of Rates minus/plus the 

percentage quoted by the contractor.  

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and the 

rates for the altered, or substituted work item cannot be determined in the manner 

specified in sub clause (b) to (d) above, the rate for such part or parts will be determined 

by the Competent Authority as defined in the Contract Data on the basis of the rate 

analysis derived out of prevailing market rates when the work was done. 
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f. But under no circumstances, the contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (d). In case the contractor 
does not accept the rate approved by the Engineer in Charge for a particular item, the 
contractor shall continue to carry out the item at the rates determined by the Competent 
Authority. The decision on the final rates payable shall be arrived at through the dispute 
settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1  If at any time after the commencement of the work, the Engineer-in-charge, for any reason 

whatsoever, not require the whole or any part of the work as specified in the bid to be carried 

out; the Engineer-in-charge shall give notice in writing of the fact to the Contractor and 

withdraw that whole or any part of the work.  

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived from the execution of work in 

full or on account of any loss incurred for idle men and machinery due to any alteration or 

restriction of work for whatsoever reason.  

22.3 The Engineer-in-charge may supplement the work by engaging another agency to execute 
such portion of the work, without prejudice to his rights. 

 
23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by any authority. 

 
24.   Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the contract, the IDA  

may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional Performance 
Security, if any; and/or Security Deposit and / or any sums payable under the contract to the 
contractor.  
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(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may 

be recovered from any payment due to the contractor under any other contract of the 
department, including the securities which become due for release.  

(c) The department shall, further have an additional right to effect recoveries as arrears of land 
revenue under the M.P. Land Revenue Code. 

25. Taxes 

 

25.1    Goods and Service Tax (GST) which includes IGST, CGST, SGST/UTGST, GST 
Compensation Cess (if applicable) shall be paid extra. Tender Price (quoted rates) shall be 
excluding GST. All duties, taxes, Octroi, Royalties, cess, and any other direct or indirect taxes 
except GST, levied or to be levied, and/or any change in the rates of such taxes, duties, cess, 
surcharge etc. from time to time, by the Central Government, State Government, Local 
Bodies and any other Government Agency or private individuals on the contractor’s work shall 
be inclusive in the quoted rates of the contract and such taxes and duties will be paid by the 
contractor.  Wherever TDS/TCS is required to be deducted by the IDA under the Income Tax 
Act, GST Acts, or any other Act, such taxes and duties shall be deducted at the specified 
rates from the contractor’s bills/deposits. It is clarified that the burden/incidence of all such 
taxes and duties is on the contractor and shall deemed to be included into the quoted rates of 
the contract except GST. The tender price should be quoted after taking into account Input 
Tax Credit available to the contractor. The list given in the clause is an illustrative list and not 
the exhaustive list. 

  
 The registered contractor shall issue the Tax Invoice showing the amount of CGST, SGST, 

IGST as the case may be, separately. The TDS under GST when applicable shall be 

deducted @2% (1% CGST & 1% SGST) on the taxable value by the IDA.  The other 

deduction like TDS under Income Tax, Labour Welfare Cess etc. shall be deducted 

separately. 

 

25.2 The contractor shall have to furnish a ROYALTY CLEARANCE CERTIFICATE from the Distt. 

Collector before final bill. 

 

25.3  Any changes in the taxes due to change in legislation or for any other reason shall not be 
payable to the contractor. 

 

26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check measurement of work 

in general or specific scale for specific works or by other special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements by subordinate 

officer(s), and the former will become the basis of the payment.   

26.3 Any over/excess payments detected, as a result of such check measurement or otherwise at 

any stage up to the date of completion of the defect liability period specified in this contract, 

shall be recoverable from the Contractor, as per clause 24 above.  

 

27. Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge 
may by notice require the Contractor to make good the failure and to remedy it within a 
specified reasonable time. 

27.2  The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  

c) without reasonable excuse fails to comply with the notice to correct a particular defect 

within a reasonable period of time;   

d) the Contractor does not maintain a valid instrument of financial security as prescribed;  
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e) the Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the Contract Data; 

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract;   

h) Any other fundamental breaches as specified in the Contract Data.
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27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days’ 
notice to the Contractor, terminate the Contract and expel the Contractor from the Site. 
However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may 
terminate the Contract immediately. 

27.4  Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor.  

 

28. Payment upon Termination  

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for value 

of the work accepted on final measurements, less Advance Payments and Penalty as 

indicated in the Contract Data. The amount so arrived at shall be determined by the 

Engineer-in-Charge and shall be final and binding on both the parties.  

28.2  Payment on termination under clause 27. 4 above -  

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a certificate 

for the value of the work done, the reasonable cost of removal of Equipment, repatriation of 

the Contractor's personnel employed solely on the Works, and the Contractor's costs of 

protecting and securing the Works and less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the contract and less taxes due to be 

deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered as per clause 24 above.  

 

29. Performance Security 
The Contractor shall have to submit performance security and additional performance security, if 
any, as specified in the Bid Data Sheet at the time of signing of the contract. The contractor shall 
have to ensure that such performance security and additional performance security, if any, 
remains valid for the period and will be released as specified in the Contract Data.  

 
30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the 

Contract Data. The total amount of Security Deposit so deducted shall not exceed the 

percentage of Contract Price specified in the Contract Data.  

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond the 

completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded as specified in the contract data on completion of 

Defect Liability Period. 
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31. Price Adjustment 

31.1     Applicability  

1.  Price adjustment shall be applicable only if provided for in the Contract Data. 
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2.  The price adjustment clause shall apply only for the works executed from the date of 

signing of the agreement until the end of the initial intended completion date or 

extensions granted for reasons attributed to the Employer by the Engineer.  

3.  The Contractor shall not be entitled to any benefit arising from the price adjustment 
clause for extension in the contract period for reasons attributed to the Contractor. 

4.  No price variation applicable on such items which are derived from current market 
rate. 

5.  In the Force Majeure event the price escalation clause shall apply.   

 

31.2 Procedure  

1.  Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with following principles and procedures and 

as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the formula given in 

the contract data. 

3.  Following expression and meaning are assigned to the work done during each quarter: 

R = Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance 

recovered, if any during the quarter, less value of material issued by the department, 

if any, during the quarter.  

4.  Weightages of various components of the work shall be as per the Contract Data. 

31.3  To the extent that full compensation for any rise or fall in costs to the contractor is not covered 

by the provisions of this or other clauses in the contract, the unit rates and prices included in 

the contract shall be deemed to include amounts to cover the contingency of such other rise 

or fall in costs.  

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month. 

31.5  For the purpose of clarity it is pointed out that the price adjustment may be either positive or 
negative, i.e. if the price adjustment is in favour of the Employer, the same shall be recovered 
from the sums payable to the Contractor. 
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32.  Mobilization and Construction Machinery Advance  

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2  If applicable, the Engineer in Charge shall make interest bearing advance payment to the 

contractor of the amounts stated in the Contract Data, against provision by the contractor of 

an unconditional Bank Guarantee in a form and by a nationalized/ scheduled banks, in the 

name as stated in the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been repaid, but the amount 

of the guarantee shall be progressively reduced by the amounts repaid by the contractor.  

32.3  The rate of interest chargeable shall be as per Contract Data.  

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new construction machinery.  

32.5  The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall be 

taken of the advance payment or its recovery in assessing valuations of work done, 

variations, price adjustments, compensation events, or liquidated damages. 
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33. Secured Advance 

33.1  Payment of Secured Advance shall be applicable if provided in the Contract Data. 
33.2 If applicable, the Engineer shall make advance payment against materials intended for but not 

yet incorporated in the Works and against provision by the contractor of an unconditional 

Bank Guarantee in a form and by a nationalized/ scheduled bank, in the name as stated in 

the Contract Data, in amounts equal to the advance payment. The guarantee shall remain 

effective until the advance payment has been adjusted, but the amount of the guarantee shall 

be progressively reduced by the amounts adjusted by the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated in the 

Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  

 

34. Payment Certificates 

The payment to the contractor will be as follows for construction work:  
(a) The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously, supported with detailed 
measurement of the items of work executed.  

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount to be 
paid to the Contractor. 
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(c) The value of work executed shall be determined, based on the measurements approved by 
the Engineer/ Engineer-in-charge.  

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed. 

(e) The value of work executed shall also include the valuation of  Variations and 

Compensation Events.  

(f) All payments shall be adjusted for deductions for advance payment, security deposit, other 

recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the proportion 

of any item previously certified in any certificate in the light of later information.  

(h) Payment of intermediate certificate shall be regarded as payments by way of advance against 

the final payment and not as payments for work actually done and completed.  

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or be considered as an 

admission of the due performance of the contractor any part thereof, in any respect or the 

occurring of any claim.  

 (j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  

 

E. Finishing the Contract 

 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by the 

Engineer-in-Charge after physical completion of the Work.  

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed format 

in the Contract Data shall be issued by the Engineer-in-Charge.
35
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36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable for works under the Contract within 21 days of issue of 

certificate of physical completion of works. The Engineer shall issue a Defects Liability 

Certificate and certify any payment that is due to the Contractor within 45 days of receiving 

the Contractor’s account if it is correct and complete. If the account is not correct or complete, 

the Engineer shall issue within 45 days a schedule that states the scope of the corrections or 

additions that are necessary. If the Account is still unsatisfactory after it has been 

resubmitted, the matter shall be referred to the Competent Authority as defined in the 

Contract Data, who shall decide on the amount payable to the Contractor after hearing the 

Contractor and the Engineer in Charge.   

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as 

provided in clause 35.1 above, the Engineer shall proceed to finalise the account and issue a 

payment certificate within 28 days.  

 

F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the Contractor on the 

Site and such other information as the Engineer may require.
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39. Compliance with Labour Regulations 

39.1.  During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government or the local 

authority.  Salient features of some of the major labour laws that are applicable to 

construction industry are given in the Contract Data. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made their under, 

regulations or notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for non-observance of 

the provisions stipulated in the notifications/byelaws/Acts/Rules/ regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right 

to deduct from any money due to the Contractor including his amount of performance 

security. The Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making  
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 good the loss or damage suffered by the Employer. The employees of the Contractor and the 

Sub-Contractor in no case shall be treated as the employees of the Employer at any point of 

time. 

 
40. Audit and Technical Examination 

Government as well IDA shall have the right to cause an audit and technical 

examination of the works and the final bill of the contract including all supporting 

vouchers, abstract etc. to be made after payment of the final bill and if as a result of 

such audit and technical examination any sum is found to have been overpaid in 

respect of any work done by the contractor under the contract or any work claimed 

by him to have been done under the contract and found not to, have been 

executed, the Contractor shall be liable to refund the amount of overpayment and it 

shall be lawful for IDA to recover the same from him in the manner prescribed in 

clause 24 above and if it is found that the Contractor was paid less than what was 

due to him, under the contract in respect of any work executed by him under it, the 

amount of such under payment shall be duly paid by IDA to the Contractor.37
 

 
41. Death or Permanent Invalidity of Contractor  

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the 

currency of the contract or becomes permanently incapacitated, where the surviving partners are 

only minors, the contract shall be closed without levying any damages/ compensation as provided 

for in clause 28.2 of the contract agreement. However, if the competent authority is satisfied about 

the competence of the survivors, then the competent authority shall enter into a fresh agreement for 

the remaining work strictly on the same terms and conditions under which the contract was 

awarded.    

42.  Bonus  

    If work get completed before schedule period from date of commencement, then a bonus to a 
maximum extent of 2% of the project cost will be payable to contractor as detailed below. 

a)  If work get completed 12 weeks before schedule period than the bonus will   be paid 2% of 
project cost. 

b) If work get completed 09 weeks before schedule period than the bonus will   be paid 1.5% of 
project cost. 

c) If work get completed 06 weeks before schedule period than the bonus will   be paid 01% of 
project cost. 

d) If work get completed 03 weeks before schedule period than the bonus will   be paid 0.5% of 
project cost. 

Note:-   

i) Bonus only be paid, if work completed to the full satisfaction of Engineer-in-charge & as per the 

condition of contract. 

ii) Week means full week of 07 days, part will not be considered as a week.  
     If work get completed before scheduled period in full weeks between the schedule given above, 

then    the bonus will be paid by interpolation. 
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43. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, construction, 

interpretation and legal effect shall be subjected to the courts at the place where this agreement is 

entered into. No other jurisdiction shall be applicable. 
38

 

[End of GCC] 
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Clause  
Particulars                                                Data                              Pg - 51 

1.14 Employer Indore Development Authority 

1.15 Engineer Project Management Consultant 

 Engineer in Charge Project Management Consultant 

1.22 
Stipulated period of completion 27 Months including mobilization period and rainy season 

(prior is always Including rainy season, unless mentioned 
otherwise) 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 

Address & contact details of the 
Contractor 

As per Annexure H  

Address & contact details of the 
Employer/ Engineer – phone, Fax,   e-
mail. 

Indore Development Authority 
7 Race Course Road Indore 
Fax no. 0731- 2430553  
Email : idaindore7@yahoo.in  
Website : www.idaindore.org 

5 
Subcontracting permitted for the 
Contract Value  

More than Rs. Five crores (as per special condition) 

6 

Technical Personnel to be provided by 
the contractor – requirement, &  

As per Annexure-I (Format I-3)  

Penalty, if required Technical Personnel 
not employed 

Rs. 50000/- per month for each graduate engineer and 
Rs. 25000/- per month for each diploma engineer or technical 
person 

10 
Specifications  As per Annexure  - E  

Drawings  As per Annexure  - N 

12 

Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer 
Indore Development Authority, Indore 

Appellate Authority for deciding dispute 
under Dispute Resolution System 

Chief Executive Officer 
Indore Development Authority, Indore 

13 
Period of submission of construction 
program 

3 days before the signing of agreement.  

13 A 

Period for submission of updated 
construction program 

Every 3 months or at the end of every milestone, whichever is 
earlier. 

Amount to be withheld for not 
submitting construction program in the 
prescribed period 

@ 1 % (Percent) of contract amount, subject to a maximum of 
Rs. 50,000/- 

14 

Competent Authority for granting Time 
Extension on recommendation of PMC 

a) Upto 30 days – EE, Indore Development Authority, Indore 

b) More than 30 and upto 60 days– Superintending Engineer 

Indore Development Authority, Indore 

c) More than 60 days – Chief Engineer, Indore Development 

Authority. 

15 

Milestones laid down for the contract Yes 

  

  

  
If Yes, details of Milestones As per Annexure – O or 

As below, if not mentioned in Annexure – O: 
Mile Stone 1 : 
1/8

th
 of the whole work before 1/4

th
 of the whole time allowed 

has elapsed, 
Mile Stone 2 : 

                                                 

 
39

 50 



 

 

 

Contract Data39 
GCC 

Clause  
Particulars                                                Data                              Pg - 51 

3/8
th
 of the whole work before 1/2

nd
 of the whole time allowed 

has elapsed, 
Mile Stone 3 : 
3/4

th
 of the whole work before 3/4

th
 of the whole time allowed 

has elapsed, 
Mile Stone 4 : 
Complete work within the stipulated time 

Liquidated damage  As per Annexure – P 

17 

List of equipment for lab  As per Annexure – Q 

Time to establish lab 30 days from date of signing of the Agreement 

Penalty for not establishing  field 
Laboratory   

1% of contract amount per month, 
Subject to a maximum of Rs. 50,000/- per month of delay 

18 Defect Liability Period 60 Months  
 

21 
Competent Authority for determining 
the rate  

Rate +15% contractor profit and overheads and it will be 
sanctioned by the Chief Engineer, Indore Development 
Authority 

27 

Any other condition for breach of 
contract 

Yes as below : 
If the contractor fails to achieve  50 % financial progress in 
any milestone and/or fails to achieve 75% financial progress 
in two consecutive mile stone 

28 

Penalty  Penalty Shall include  
(a) Security deposit as per clause 30 of General Conditions of 
Contract and   
(b Liquidated Damages imposed as per clause 15  or 
Performance Security (Guarantee) including Additional 
Performance Security (Guarantee),  if any, as per clause 29 of 
General Conditions of Contract, whichever is higher 

29 

Performance guarantee (Security) shall 
be valid up to 

5% Performance guarantee (Security) should be valid upto 
three months beyond the completion of defect liability period 
(Maintenance guarantee period) and Additional performance 
guarantee if any should be valid upto stipulated time of 
completion plus 3 months. 

30 

Security Deposit to be deducted from 
each running bill 

At the rate of 5%. of Gross amount of running bill  

Maximum limit of deduction of Security 
Deposit  

Up to 5% of Final Contract Amount. 

30.A 

Release of Performance Security and 
Security Deposit from the date of the 
actual completion of the work after 
satisfactory work in opinion of EIC 

01 After one year 20% 

02 After two year 20% 

03 After three year 20% 

04 After four year 20% 

05 After five year 20% 
 

31 

Clause 31.1 (1) Price Adjustment shall 
be applicable 

1. As per Annexure-R 
2. Increase or decrease in price variation of materials and 
labour rates will be paid.  Upto maximum limit 8% (Eight 
percent) of the amount of work executed. 

31.A 
Price adjustment shall not be 

applicable 
It will not be payable on  Clause No. 21 NON-SOR 

items 
32 Clause 32.1 Mobilization and 

Construction Machinery Advance 

Applicable  

Not applicable 

Clause 32.2 If yes, Unconditional 

Bank Guarantee  
NOT APPLICABLE 
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Clause  
Particulars                                                Data                              Pg - 51 

32.3 If yes, Rate of interest chargeable 
on advances 

NOT APPLICABLE 

32.4 If yes, Type & Amount of Advance 
payment that can be paid 

NOT APPLICABLE 

32.5 If yes, Recovery of advance 
payment 

NOT APPLICABLE 

33 33.1 Secured Advance Applicable    NOT APPLICABLE 

33.2 if yes, Unconditional Bank 
Guarantee  

NOT APPLICABLE 

33.2 if yes, Amount of Secured 
Advance  

NOT APPLICABLE 

33.3 if yes, Conditions for secured 
advance  

NOT APPLICABLE 

33.4 if yes, Recovery of Secured 
advance 

NOT APPLICABLE 

35 

Completion Certificate – after physical 
completion of the Work  

As per Annexure - U
40

 

Final Completion Certificate – after final 
payment on completion of the Work 

As per Annexure- V 

36 
Salient features of some of the major 
labour laws that are applicable 

As per Annexure-W 

42 Bonus Applicable 
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ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

Drawings 
 

 

 

NOTE: DRAWINGS ARE ATTACHED SEPARATELY 
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ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) 

 

 

 

 

Details of Milestones41 
 

 

 

As per contract data Sr. no.15 
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 
 

Compensation for Delay 
  

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable 

to the contractor, the Employer shall retain an amount from the sums payable and due to the contractor as 

per following scale -  

 

i. Slippage up to 25% in financial target during the milestone under consideration 

 — 2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under 

consideration - 5% of the work remained unexecuted in the related time span. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration -7.5% of the work remained unexecuted in the related time span..   

iv.  Slippage exceeding 75% in financial target during the milestone under consideration -

10% of the work remained unexecuted in the related time span.   

 

Note: For arriving at the dates of completion of time span related to different milestones, delays which 

are not attributable to the Contractor shall be considered. The slippage on any milestone is if 

made good in subsequent milestones or at the time of stipulated period of completion, the amount 

retained as above shall be refunded. In case the work is not completed within the stipulated 

period of completion along with all such extensions which are granted to the Contractor for either 

Employer’s default or Force Majeure, the compensation shall be levied on the contractor at the 

rate of 0.05% per day of delay limited to a maximum of 10% of contract price.   The decision of 

Chief Engineer shall be final and binding upon both the parties.
42 
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ANNEXURE – Q 
(See clause 17 of Section 3 -GCC ) 

 

 

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB 

 
S.No. Equipment Description Capacity Required 

Nos./Set 
Callibration 
Frequency 

1 Electronically Operated Compression 
Testing Machine 

3000KN 3 Nos. 1 year 

2 Electronic Weigh Balance 200kg 1 No. 1 year 

3 Electronic Weigh Balance Range 50kg 1 No. 1 year 

4 Electronic Weigh Balance Range 10kg 1 No. 1 year 

5 Electronic Weigh Balance Range 03/05kg 
(least count 1 gm) 

2 Nos. 1 year 

6 Rapid moisture meter  2 Nos. 1 year 

7 Hot air oven  1 No.  

8 Digital Thermometer  3 Nos.  

9 Pocket TDS Meter  2 Nos.  

10 Sieve shaker  2 Nos.  

11 GI Test Sieves – (40mm to 2.36mm) 
450mm dia 

 1 Set  

12 Slump cone with tamping rod  5 Nos.  

13 Sand pouring cylinder  3 Nos.  

14 Brass Test Sieves (10mm to pan) 
250mm dia 

 1 Set  

15 Cement mortar cube vibrator  1 Nos.  

16 Concrete cube Mould 150*150*150  50 Nos.  

17 Concrete cube mould 100*100*100  18 Nos.  

18 Vicat apparatus with sieve pot & needle  1 No.  

19 Trowel  5 Nos.  

20 GI Tray  3 Nos.  

21 Flakiness / Elongation gauge  2 Nos.  
22 Pycnometer  2 Nos.  

23 Measuring Jar glass 500 ml 3 Nos.  

24 Measuring Jar glass 1000 ml 3 Nos.  

25 Water test kit (chloride / sulphate)  1 No.  

26 Digital Rebound hammer  1 No.  

27 Universal testing machine (UTM)  1 No.  

28 Ultrasonic pulse velocity equipment  1 No.  
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ANNEXURE - R 
(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

Clause No. 

31.  Price Adjustment 

The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract  

Weightages* of component in the work 

 

S.No Component 
Percentage of 

component in the work 

1 Labour – PL 25% 

2 Cement - Pc 18% 

3 Steel  - Ps 30% 

4 POL -  Pf 5% 

3 Other Material – PM 22% 

* Weightages of various components of the work shall be as determined by the  

 competent technical sanction authority. 

 

31.1  Contract price shall be adjusted for increase or decrease in rates and price of 

labour, material, fuels, and lubricants in accordance with following principles 

and procedures and as per formula given in the contract data. 

  

(a)  The price adjustment shall apply for the work done from the start date given in 

the contract data upto the end of the initial intended completion date or 

extensions granted by the Engineer and shall not apply to the work carried out 

beyond the stipulated time for reasons attributable to the contractor. 

(b)  The price adjustment shall be determined during each month from the formula 

given in the contract data. 

(c)  Following expression and meaning are assigned to the work done during each 

month : 

R = Total value of work during the month. It would include the amount of 

secured advance granted, if any, during the month, less the amount of 

secured advance recovered, if any during the month. It will exclude value of 

worked executed under variations for which no price adjustment shall be 

payable. 

 

The formula for adjustment of prices are : 

R = Value of work as defined in Clause 31.1 of Conditions of Contract  

 

Adjustment for Labour Component  

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid 

in accordance with the following formula. 
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VL = 0.85 × PL /100 × R(Li-Lo)/L0 

VL = Increase or decrease in the cost of work during the month under consideration 

due to changes in rates for local Labour. 

L0 = The consumer price index for industrial workers for the state on 28 days 

preceding the date of opening of Technically Bids as published by Labour Bureau, 

ministry of Labour, Government of India. 

Li = The consumer price index for industrial workers for the state for the month 

under consideration as published by Labour Bureau, Ministry of Labour component 

of the work. 

PL = Percentage of Labour component of the work. 

 

  

Adjustment for OPC Grey cement component 

(ii) Price adjustment for increase or decrease in the cost of cement procured by 

the contractor shall be paid in accordance with the following formula. 

 VC=  0.85 x PC/100 x R x (Ci-C0)/C0 

Vc= increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for cement. 

Co= The all India wholesale price index for OPC grey cement on 28 days preceding 

the date of opening of Technical Bids, as published by the Economic Advisor, 

DIPP, Ministry of Commerce & Industry Government of India New Delhi.  

Ci= The all India average wholesale price index for OPC grey cement for the 

month under consideration as published by the Economic Advisor, DIPP, 

Ministry of Commerce & Industry Government of India New Delhi.  

Pc= Percentage of cement component of the work 

 

Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula:43 

Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel. 

S0= The all India wholesale price index for mild steel Long products in 28 days 

preceding the date of opening of Technical Bids as published by the Economic 

Advisor, DIPP, Ministry of Commerce & Industry Government of India New 

Delhi.  

Si = The all India average wholesale price index for mild steel Long products for 

the month under consideration as published by the Economic Advisor, DIPP, 

Ministry of Commerce & Industry Government of India New Delhi.  

Ps= Percentage of steel component of the work. 

 

Note : For the application of this clause, index of  mild steel Long products has been 

chosen to represent steel group.   
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Adjustment of POL (fuel and lubricant) component 

(iv) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) 

shall be paid in accordance with the following formula: 

  

 Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

 

 Vf = Increase or decrease in the cost of work during the month under 

 consideration due to changes in rates for fuel and lubricants. 

 

Fo = The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of IOC at nearest to the work site on the day 28 days 

prior to the date of opening of technical bids. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC 

nearest to work site for the 15th day of month under consideration. 

 Pf = Percentage of fuel and lubricants component of the work. 

Note : For the application of this clause, the price of high speed diesel oil has been 

chosen to represent fuel and lubricants group. 

 

Adjustment of  other material component. 

(v) Price adjustment for increase or decrease in cost of local materials other than 

cement steel, Bitumen and POL procured by the contractor shall be paid in 

accordance with the following formula : 

Vm = 0.85× Pm/100 × R×(Mi-Mo)/ Mo 

Vm = Increase or decrease in the cost of work during the month under consideration  

 due to changes in rates for local materials other than cement, steel, Bitumen and  

 POL. 

Mo = The all India wholesale price index (all commodities) on 28 days preceding the 

 date of opening of Technical Bids as published by the Economic Advisor, DIPP, 

 Ministry of Commerce & Industry Government of India New Delhi. 

Mi = The all India wholesale price index (all commodities) for the month under 

 consideration as published by the Economic Advisor, DIPP, Ministry of Commerce & 

 Industry Government of India New Delhi. 

Pm =  Percentage of local material component (other than cement, steel, Bitumen 

 and POL) of the work. plant and machinery spares component of the work. 

 

Note : Increase or decrease in price variation of materials and 

labour rates will be paid.  Upto maximum limit 8% (Eight 

percent) of the amount of work executed.44  
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Annexure – S 
(See clause  32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery 

Advance  
To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 

__________________[name and address of Contractor] (hereinafter called "the Contractor") shall 

deposit with ______________ [name of Employer] a bank guarantee to guarantee his proper 

and faithful performance under the said Clause of the Contract in an amount of 

___________________[amount of Guarantee]* ____________________[in words]. 

 We, the _______________[bank of financial institution], as instructed by the Contractor, 

agree unconditionally and irrevocably to guarantee as primary obligator and not as surety 

merely, the payment to _________________[name of Employer] on his first demand without 

whatsoever right of obligation on our part and without his first claim to the Contractor, in 

the amount not exceeding ____________[amount of guarantee]* ___________________________[in 

words]. 

 We further agree that no change or addition to or other modification of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract documents 

which may be made between __________________[name of Employer] and the Contractor, shall 

in any way release us from any liability under this guarantee, and we hereby waive notice 

of any such change, addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until _________________ [name of Employer] receives full 

repayment of the same amount from the Contractor. 

    Yours truly, 

  Signature and Seal : ____________________________ 

  Name of Bank/Financial Institution: ________________ 

  Address : _____________________________________ 

  Date : ____________ 

_______________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the 

amount of the Advance Payment, and denominated in Indian Rupees.45 
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Annexure – T 
(See clause  33 of Section 3 -GCC ) 

 

 

Bank Guarantee Form for Secured Advance  

 
INDENTURE FOR SECURED ADVANCES 

  This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the context so 

admits or implies be deemed to include his executors, administrators and assigns) or the 

one part and the Employer of the other part. 

  Whereas by an agreement dated ______________ (hereinafter called the said 

agreement) the contractor has agreed. 

  AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by 

him to the site of the works the subject of the said agreement for use in the construction of 

such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) 

  AND WHEREAS the Employer has agreed to advance to the Contractor the 

sum of Rupees _________________________ on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advance attached to the Running 

Account Bill for the said works signed by the Contractor on _________ and the Employer has 

reserved to himself the option of making any further advance or advances on the security of 

other materials brought by the Contractor to the site of the said works. 

  Now THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement and in consideration of the sum of Rupees ___________ on or before the execution 

of these presents paid to the Contractor by the Employer (the receipt where of the 

Contractor doth hereby acknowledge) and of such further advances (if any) as may be made 

to him as a for said the Contractor doth hereby covenant and agree with the President and 

declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to46 
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(1) The Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the 

execution of the said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's 

own propriety and free from encumbrances of any kind and the contractor will not 

make any application for or receive a further advance on the security of materials 

which are not absolutely his own property and free from encumbrances of any kind 

and the Contractor indemnified the Employer against all claims to any materials in 

respect of which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid  (hereafter called the said materials) shall be used by the 

Contractor solely in the execution of the said works in accordance with the 

directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of 

the said materials and that until used in construction as aforesaid the said materials 

shall remain at the site of the said works in the Contractor's custody and on his own 

responsibility and shall at all times be open to inspection by the Engineer or any 

officer authorized by him.  In the event of the said materials or any part thereof 

being stolen, destroyed or damaged or becoming deteriorated in a greater degree 

than is due to reasonable use and wear thereof the Contractor will forthwith replace 

the same with other materials of like quality or repair and make good the same 

required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except 

with the written permission of the Engineer or an officer authorized by him on that 

behalf.47 
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(6) That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement.  Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the occasion 

of each such payment the Employer will be at liberty to make a recovery from the  

Contractor's bill for such payment by deducting there from the value of the said 

materials than actually used in the construction and in respect of which recovery has 

not been made previously, the value for this purpose being determined in respect of 

each description of materials at the rates at which the amounts of the advances 

made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement 

or of these presents the total amount of the advance or advances that may still be 

owing of the Employer shall immediately on the happening of such default be re-

payable by the Contractor to be the Employer together with interest thereon at 

twelve percent per annum from the date or respective dates of such advance or 

advances to the date of repayment and with all costs, charges, damages and 

expenses incurred by the Employer in or for the recovery thereof or the 

enforcement of this security or otherwise by reason of the default of the Contractor 

and the Contractor hereby covenants and agrees with the Employer to reply and pay 

the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees____________________________ and any further sum of 

sums advanced as aforesaid and all costs, charges, damages and expenses payable 

under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 

notwithstanding anything in the said agreement and without prejudice to the power 

contained therein if and whenever the covenant for payment and repayment here-

in-before contained shall become enforceable and the money owing shall not be paid 

in accordance there with the Employer may at any time thereafter adopt all or any of 

the following courses as he may deem best: 
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(a) Seize and utilise the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual 

cost of effecting such completion and the amount due to the contractor with the 

value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided.  If the balance is against the 

contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable 

or payable to the Employer under these presents and pay over the surplus (if 

any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of any 

dispute or difference arising over the construction or effect of these presents the 

settlement of which has not been here-in-before expressly provided for the same 

shall be referred to the Employer whose decision shall be final and the provision of 

the Indian Arbitration Act for the time being in force shall apply to any such 

reference.48 
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PPgg  ––  6666  

Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 
 

 
Name of Work:  ---------------------------------- 
 
 
 
Agreement No. ……………………..……………..………….  Date 

…………………..…………….. 

 

Amount of Contract Rs ……………………………………….……. 

 

Name of Agency : 

……………………………………………………………………………….… 

 

Used MB No.  ------------------------------------ 

 

Last measurement recorded  

a. Page No. & MB No. ________________________________ 

b. Date  _______________________________________________ 

 

Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date) and that I have satisfied myself to best of 

my ability that the work has been done properly. 

 

Date of issue  
 

Executive Engineer 

Indore Development Authority,  

Indore 
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Annexure – V 
(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 
 

 
Name of Work:  :   ----------------------------- 
                                                                                                                                    
Agreement no. ………………………………………….……….  Date 
…………………………………… 
 
Name of Agency : 
……………………………………………………………………………………………… 
 
Used MB No.  ---------------------------------------- 
 
Last measurement recorded  

a. Page No. & MB No. ________________________________ 

b. Date  _______________________________________________ 

 
Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date). 

Agreemented amount Rs.  ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 
 

 

I have satisfied myself to best of my ability that the work has been done properly. 

 
Date of issue  

 
Executive Engineer 

Indore Development Authority, Indore 
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Annexure – W 
(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 
 
a) Workmen Compensation Act 1923: - The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 
 
b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 
completed the prescribed minimum years (say, five years) of service or more or 
on death the rate of prescribed minimum days’(say, 15 days) wages for every 
completed year of service. The Act is applicable to all establishments employing 
the prescribed minimum number (say, 10) or more employees. 

 
c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 
10% or 8.33%). The benefits payable under the Act are: 
i.  Pension or family pension on retirement or death as the case may be. 
ii.  Deposit linked insurance on the death in harness of the worker. 
iii.  Payment of P.F. accumulation on retirement/death etc. 
 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other 
benefits to women employees in case of confinement or miscarriage etc. 

 
e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ prescribed minimum (say 20) or more contract 
labour. 

 
f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of buildings, roads, 
runways is scheduled employment. 

 
g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages of 
the workers. 

 
h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages 

for work of equal nature to male and female workers and for not making 
discrimination against female employees  in the matters of transfers, training and 
promotions etc.49 
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i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides for 

payments of annual bonus within the prescribed range of percentage of wages to 

employees drawing up to the prescribed amount of wages, calculated in the 

prescribed manner. The Act does not apply to certain establishments. The newly 

set-up establishments are exempted for five years in certain circumstances. 

States may have different number of employment size. 

 
j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure 

for resolution of industrial disputes, in what situations a strike or lock-out 
becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

 
k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act 
provides for laying down rules governing the conditions of employment by the 
Employer on matters provided in the Act and gets these certified by the 
designated Authority. 

 
l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and Employers. The Trade Unions registered under the 
Act have been given certain immunities from civil and criminal liabilities. 

 
m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulations of employment of children in all other 

occupations and processes. Employment of child labour is prohibited in building 

and construction industry. 

 
n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 

prescribed minimum (say, five) or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home 

up to the establishment and back etc.50 
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o)  The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 

establishments who carry on any building or other construction work and employs 

the prescribed minimum (say, 10) or more workers are covered under this Act. All 

such establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as canteens, first-aid 

facilities, ambulance, housing accommodations for workers near the work place 

etc. The Employer to whom the Act applies has to obtain a registration certificate 

from the Registering Officer appointed by the Government. 

 

p)  Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable to 

premises employing the prescribed minimum (say, 10) persons or more with aid 

of power or another prescribed minimum (say, 20) or more persons without the 

aid of power engaged in manufacturing process.51 
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SECTION - 3 

PART - II 

 

 

 

SPECIAL CONDITIONS OF 

CONTRACT (SCC) 

 

Note: Attached separately.  
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SECTION – 4 

 

 

 

BILL OF QUANTITY (BOQ) 

Note: Attached separately. 
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SECTION – 5 
AGREEMENT FORM   

This agreement no………………. is made herewith this day ……….. 2018 
between Indore Development Authority, Indore and M/s…………………… 

 (name of contractor) ………………….. (Address of contractor) for construction of 
………..(name of work) as per terms and conditions annexed hereto for the execution 
and completion of such Works and the remedying of any defects therein, at a cost of 
Rs.______________. 
 
NOW THIS AGREEMENT WITNESSED as follows: 
 
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 
and they shall be deemed to form and be read and construed as part of this 
Agreement.   

2. In consideration of the payments to be made by the Employer to the Contractor 
as hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in 
all aspects with the provisions of the contract.   

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein 
Contract Price or such other sum as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract.   

4. The following documents shall be deemed to form and be ready and construed as 
part of this Agreement viz.   
i. Letter of Acceptance  
ii. Contractor's Bid  
iii. Condition of Contract: General and Special  
iv. Contract Data  
v. Bid Data  
vi. Drawings  
vii. Bill of Quantities and  
viii. Any other documents listed in the Contract Data as forming part of the 

Contract.   
In witnessed whereof the parties there to have caused this Agreement to be 

executed the day and year first before written. 
 
 
Binding Signature of Employer _________________________________________ 
 
 
Binding Signature of Contractor _________________________________________ 

 


