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NIT No.: IDA/ETENDER/2018-19/105                                         Date :08-01-2019   
 

 
Tender Document 
For Percentage Rate only 

 
Tender ID No. 2019_DTCP_1756 (1st Call) 

 
Agreement Number and Date  

Name of Work GARDEN SHREDDER WITH CURING 
RACK (200 KG.) AT PRADHIKAWAN 
BHAWAN CAMPUS 

Name of Contractor  

Probable Amount of Contract :-  

(Rs. in Figure) 332000/- 

(Rs. In Words) Three Lacs Thirty Two Thousand 

Contract Amount :-  

(Rs. in Figure)  

(Rs. In Words)  

Stipulated Period of Completion 1 Month including rainy season 
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SECTION - 1 
Notice Inviting Tender  

 
 

 Online tenders are invited on Percentage rate tender on key dates from 

the Contractors registered with PWD under centralised e-registration system in 

the appropriate class or Other Eligible company / firms of repute. 

 Tender documents can be purchased from website 

https://www.mptenders.gov.in.   Help manual to the contractors can be seen on 

the portal of e-procurement system. 

S. 
No. 

 

Name of 
work 

Probable 
amount of 
contract 

 
 

(Rs.) 

Earnest 
Money 

 
 
 

(Rs.) 

Cost of 
tender 
form 

+ GST 
 

(Rs.) 

Time 
allowed 

for 
completio

n 
including/ 
excluding 

rainy 
season 

Class of 
contractor & 

eligibility 
criteria 

 
 

Remarks 

01 

 

 

 

GARDEN 

SHREDDER WITH 

CURING RACK 

(200 KG.) AT 

PRADHIKAWAN 

BHAWAN CAMPUS 

332000/- 6640/- 2360/- 1 Month 

includin

g rainy 

season 

Civil 

contractor 

registered 

under 

centralised 

e-

registration 

system in 

MP PWD or 

Other 

Eligible 

company / 

firms of 

repute 

GST shall be 

paid 

separately as 

per applicable 

rates. 

(Refer Sr. No. 

25 -  Taxes of 

detailed NIT).         

So Tender 

Rates should 

be quoted 

accordingly. 

 
 

Note :- 
1. All details relating to the Bid Document(s) can be viewed and downloaded 

free of cost on the website.  
2. Bid Document can be purchased after making online payment of portal 

fees through Credit / Debit / Cash Card / internet banking.  
3. At the time of submission of the Bid the eligible bidder shall be required 

to:-  
 

i) pay the cost of Bid Document;  
ii) deposit the Earnest Money;  
iii) submit a check list;   
iv) submit an affidavit;  



ida 
INDORE DEVELOPMENT AUTHORITY 

7] jsldkslZ jksM+ bankSj & 452003 -  7,Race course Road, Indore - 452003 

Fax no. 0731- 2430553, Email : idaindore7@yahoo.in, 
Website : www.idaindore.org 

Name of Work : GARDEN SHREDDER WITH CURING 

RACK (200 KG.) AT PRADHIKAWAN BHAWAN CAMPUS 

 

 

Page 4 of 85 

v) valid PF registration copy; 
vi) valid GST registration copy; and 
vii) PAN registration. 

 
Details can be seen in the Bid Data Sheet. 

 
4. ELIGIBILITY FOR BIDDERS:  

(a) At the time of submission of the Bid the bidder should have valid 
registration with the Government of Madhya Pradesh, PWD in 
appropriate class. However, such bidders who are not registered 
with the Government of Madhya Pradesh and are eligible for 
registration can also submit their bids after having applied for 
registration with appropriate authority. 

 
(b) The bidder would be required to have valid registration at the time 

of signing of the Contract.  
 
(c) Failure to sign the contract by the selected bidder for whatsoever 

reason shall result in forfeiture of the earnest money deposit.  
 

5. Pre-qualification – Prequalification conditions, wherever applicable, are 
given in the Bid Data Sheet.  

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the 
Bid Data Sheet.  

7. The Bid Document can be purchased only online from 08-01-2019 at 
18:00 hrs to 23-01-2019 at 17:30 hrs.  Other key dates may be seen in 
bid data sheet. 

8. Amendments to NIT, if any, would be published on website only, and not in 
newspaper.  

9. Any type of exemption in Tender Form Fees / EMD will not be allowed and 
Tender without Tender form Fees / EMD shall be rejected prima-facie. 

 
 

 
 

(N.L Mahajan) 
Executive Engineer 

Indore Development Authority Indore 
Mobile No. 9893699106 
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SECTION 2 
 

INSTRUCTIONS TO BIDDERS (ITB) 
 

A. GENERAL 
 

 
1. SCOPE OF BID  
 

The detailed description of work, hereinafter referred as ‘work’, is given in 
the Bid Data Sheet.  

 
2. General Quality of Work:  
 

The work shall have to be executed in accordance with the technical 
specifications specified in the Bid Data sheet/ Contract Data, and shall 
have to meet HIGHER SECONDARY standards of workmanship, safety 
and security of workmen and works.  

 
3. PROCEDURE FOR PARTICIPATION IN E-TENDERING  
 

The procedure for participation in e-tendering is given in the Bid Data 
Sheet.  

 
4. ONE BID PER BIDDER  
 
4.1 The bidder can be an individual entity or a joint venture (if permitted as per 

Bid Data Sheet). In case the J.V. is permitted, the requirement of joint 

venture shall be as per the Bid Data Sheet.  
 
4.2 No bidder shall be entitled to submit more than one bid whether jointly or 

severally. If he does so, all bids wherein the bidder has participated shall 
stand disqualify.  

 
5. Cost of Bidding  
 

The bidder shall bear all costs associated with the preparation and 
submission of his bid, and no claim whatsoever for the same shall lie on 
the Government.  

 
6. Site Visit and examination of works  
 

The bidder is advised to visit and inspect the Site of Works and its 
surroundings and obtain for itself on its own responsibility all information 
that may be necessary for preparing the bid and entering into a contract for 
construction of the work. All costs in this respect shall have to be borne by 
the bidder.  
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B. Bid Documents  

 
7. CONTENT OF BID DOCUMENTS  
 

The Bid Document comprises of the following documents:  
 

1. NIT with all amendments.  
2. Instructions to Bidders, Bid Data Sheet with all Annexures  

 
3. Conditions of Contract:  

 
i. Part I General Conditions of Contract and the Contract Data with all 

Annexure; and  
 

ii. Part II Special Conditions of Contract.  
 

4. Specifications  
 

5. Drawings  
 

6. Priced Bill of Quantities  
 

7. Technical and Financial Bid  
 

8. Letter of Acceptance  
 

9. Agreement, and  
 

10. Any other document(s), as specified.  
 
8. The bidder is expected to examine carefully all instructions, conditions of 

contract, the contract data, forms, terms and specifications, bill of 
quantities, forms and drawings in the Bid Document. Bidder shall be solely 
responsible for his failure to do so.  

 
9. Pre-Bid Meeting (where applicable)  
 

Wherever the Bid Data Sheet provides for pre-bid meeting:  
 

9.1 Details of venue, date and time would be mentioned in the Bid Data 
Sheet. Any change in the schedule of pre-bid meeting would be 
communicated on the website only, and intimation to bidders would 
not be given separately.  

9.2 Any prospective bidder may raise his queries and/or seek 
clarifications in writing before or during the pre-bid meeting. The 
purpose of such meeting is to clarify issues and answer questions on 
any matter that may be raised at that stage. The Employer may, at 
his option, give such clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions 
raised and the responses given together with any response prepared 
after the meeting will be hosted on the website.  

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary 
to amend the Bid Document, it shall be done by issuing amendment 
to the online NIT.  
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10. Amendment of Bid Documents  

10.1 Before the deadline for submission of bids, the Employer may 
amend or modify the Bid Documents by publication of the same on 
the website.  

10.2 All amendments shall form part of the Bid Document.  
10.3 The Employer may, at its discretion, extend the last date for 

submission of bids by publication of the same on the website.  
 

C. Preparation of Bid  
 
11. The bidders have to prepare their bids online, encrypt their Bid Data in the 

Bid Forms and submit Bid Seals (Hashes) of all the envelopes and 
documents related to the Bid required to be uploaded as per the time 
schedule mentioned in the key dates of the Notice Inviting e-Tenders after 
signing of the same by the Digital Signature of their authorized 
representative.  

 
12. DOCUMENTS COMPRISING THE BID  
 

The bid submitted online by the bidder shall be in the following parts:  
 

Part 1 – This shall be known as Online Envelope A and would apply for all 
bids. Online Envelop A shall contain the following as per details given in 
the Bid Data Sheet:  

 
i) Registration number or proof of application for registration and 

organizational details in format given in the Bid Data Sheet.  
ii) Payment of the cost of Bid Document;   
iii) Earnest Money; and   
iv) An affidavit duly notarized.  

 
Part 2 – This shall be known as Online Envelope B and required to be 
submitted only in works where pre-qualification conditions and/or special 
eligibility conditions are stipulated in the Bid Data Sheet. Online Envelop B 
shall contain a self-certified sheet duly supported by documents to  
demonstrate fulfillment  of  pre-qualification conditions. 

 
Part 3 – This shall be known as Online Envelope C and would apply to all 
bids. Envelop C shall contain financial offer in the prescribed format 
enclosed with the Bid Data Sheet. 

 
13. Language  
 

The bid as well as all correspondence and documents relating to the bid 
exchanged by the Bidder and the Employer shall be in English or Hindi. 
Supporting documents and printed literature that are part of the Bid may be 
in another language provided they are accompanied by an accurate 
translation of the relevant passages in English. In such case, for the 
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purposes of interpretation of the bid, such translation shall govern.  
 
14. TECHNICAL PROPOSAL  
 

14.1 Only, in case of bids with pre-qualification conditions defined in the 
Bid Data Sheet, the Technical Proposal shall comprise of formats 
and requirements given in the Bid Data Sheet.  

 
14.2 All the documents/ information enclosed with the Technical Proposal 

should be self-attested and certified by the bidder. The Bidder shall 
be liable for forfeiture of his earnest money deposit, if any document 
/ information are found false/ fake/ untrue before acceptance of bid. 
If it is found after acceptance of the bid, the bid sanctioning authority 
may at his discretion forfeit his performance security/ guarantee, 
security deposit, enlistment deposit and take any other suitable 
action.  

 
15. FINANCIAL BID  
 

i. The bidder shall have to quote rates in format referred in Bid Data 
Sheet, in overall percentage, and not item wise. If the bid is in 
absolute amount, overall percentage would be arrived at in relation to 
the probable amount of contract given in NIT. The overall percentage 
rate would apply for all items of work.  

 
ii. Percentage shall be quoted in figures as well as in words. If any 

difference in figures and words is found, lower of the two shall be 
taken as valid and correct.  

 
iii. The bidder shall have to quote rates inclusive of all duties, taxes, 

royalties and other levies; and the Employer shall not be liable for the 
same.  

 
iv. The material along with the units and rates, which shall be issued, if 

any, by the department to the contractor, is mentioned in the Bid Data 
Sheet.  

 
16. PERIOD OF VALIDITY OF BIDS  
 

The bids shall remain valid for a period specified in the Bid Data Sheet after 
the date of “close for biding” as prescribed by the Employer. The validity of 
the bid can be extended by mutual consent in writing. 

 
17. EARNEST MONEY DEPOSIT (EMD)  
 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit 
(EMD), in the amount specified in the Bid Data Sheet.  

 
17.2 The EMD shall be in the form of Fixed Deposit Receipt / Bank 

Guarantee of a scheduled commercial bank, issued in favour of the 
name given in the Bid Data Sheet. The Fixed Deposit Receipt shall 
be valid for six months or more after the last date of receipt of bids. 
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However, other form(s) of EMD may be allowed by the Employer by 
mentioning it in the Bid Data Sheet.  

 
17.3 Bid not accompanied by EMD shall be liable for rejection as non-

responsive.  
 

17.4 EMD of bidders whose bids are not accepted will be returned within 
ten working days of the decision on the bid.  

 
17.5 EMD of the successful Bidder will be discharged when the Bidder 

has signed the Agreement after furnishing the required Performance 
Security. 

 
17.6 Failure to sign the contract by the selected bidder, within the 

specified period, for whatsoever reason, shall result in forfeiture of 
the earnest money deposit.  

17.7 Once tender submitted by the bidder and the bidder desires to 
withdraw before opening of financial bid, the bidder shall not be 
permitted to do so. Except lowest bidder earnest money can be 
released on request of rest of the bidder even before validity period. 

 
 

D. Submission of Bid  
 
18. The bidder is required to submit online bid duly signed digitally, and 

Envelop ‘A’ in physical form also at the place prescribed in the Bid Data 
Sheet.  

 
E. Opening and Evaluation of Bid 

 
19 PROCEDURE  
 

19.1 Envelope ‘A’ shall be opened first online at the time and date notified 
and its contents shall be checked. In cases where Envelop ‘A’ does 
not contain all requisite documents, such bid shall be treated as non-
responsive, and Envelop B and/or C of such bid shall not be opened.  

 
19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, 

the same shall be opened online at the time and date notified. The 
bidder shall have freedom to witness opening of the Envelop ‘B’. 
Envelop ‘C’ (Financial Bid) of bidders who are not qualified in 
Technical Bid (Envelop ‘B’) shall not be opened.  

 
19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and 

date notified. The bidder shall have freedom to witness opening of 
the Envelop ‘C’.  

 
19.4 After opening Envelop ‘C’ all responsive bids shall be compared to 

determine the lowest evaluated bid.  
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19.5 The Employer reserves the right to accept or reject any bid, and to 

annul the bidding process and reject all the bids at any time prior to 
contract award, without incurring any liability. In all such cases 
reasons shall be recorded.  

 
19.6 The Employer reserves the right of accepting the bid for the whole 

work or for a distinct part of it.  
 
 
20. Confidentiality  

20.1 Information relating to examination, evaluation, comparison and 
recommendation of contract award shall not be disclosed to bidders 
or any other person not officially concerned with such process until 
final decision on the bid.  

 
20.2 Any attempt by a bidder to influence the Employer in the evaluation 

of the bids or contract award decisions may result in the rejection of 
his bid.  

 
 

F. Award of Contract  
 
21. Award of Contract  
 

The Employer shall notify the successful bidder by issuing a ‘Letter of 
Acceptance’ (LOA) that his bid has been accepted. 

 
 

22. Performance Security  
 

22.1 Prior to signing of the Contract the bidder to whom LOA has been 
issued shall have to furnish performance security of the amount in 
the form and for the duration, etc. as specified in the Bid Data Sheet.  

 
22.2 Additional performance security, if applicable, is mentioned in the Bid 

Data Sheet and shall be in the form and for the duration, etc. similar 
to Performance Security.  

 
23. Signing of Contract Agreement  
 

23.1 The successful bidder shall have to furnish Performance Security 
and Additional Performance Security, if any, and sign the contract 
agreement within time mentioned in bid data sheet.  

 
23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by 
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the Employer to the contractor for commencement of work.  
 

23.3 In the event of failure of the successful bidder to submit Performance 
Security and Additional Performance Security, if any or sign the 
Contract Agreement, his EMD shall stand forfeited without prejudice 
to the right of the employer for taking any other action against the 
bidder.  

 
24. CORRUPT PRACTICES  
 

The Employer requires that bidders observe the HIGHER SECONDARY 
standard of ethics during the procurement and execution of contracts. In 
pursuance of this policy, the Employer:  

 
i. may reject the bid for award if it determines that the bidder 

recommended for award has, directly or through an agent, engaged in 
corrupt, fraudulent, collusive, or coercive practices in competing for 
the Contract; and  

 
ii. may debar the bidder declaring ineligible, either indefinitely or for a 

stated period of time, to participate in bids, if it at any time determines 
that the bidder has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, or coercive practices in competing for, or in 
executing, a contract.  

 
For the purposes of this provision, the terms set forth above are 
defined as follows:  

 
a. “corrupt practice” means the offering, giving, receiving, or 

soliciting, directly or indirectly, anything of value to influence 
improperly the actions of another party;  

 
b. “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other benefit 
or to avoid an obligation;  

 
c. “coercive practice” means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property of 
the party to influence improperly the actions of a party;  

 
d. “collusive practice” means an arrangement between two or more 

parties designed to achieve an improper purpose, including 
influencing improperly the actions of another party.  

[End of ITB] 
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Bid Data Sheet 

GENERAL  
SR. 
No. 

PARTICULARS DATA 

1 Office Inviting Tender INDORE DEVELOPMENT AUTHORITY 
7, RACE COURSE ROAD, INDORE (MP) 
Fax : 0731-2430553 
Email : idaindore7@yahoo.in 

 
2 NIT No. IDA/ETENDER/2018-19/105 

3 Date of NIT Date: 08-01-2019 

4 Bid document download 
available from date & time 

08-01-2019 18:00 hrs 

5 Website link https:// www.mptenders.gov.in 

 
SECTION 1 - NIT  

NIT 
CLAU

SE  
PARTICULARS DATA 

2 Cost of Tender Form Fees  As notified in E-Tendering Website  
(Any type of exemption in Tender Form Fees  / EMD 
will not be allowed and Tender without Tender form 
Fees  / EMD shall be rejected prima-facie.) 

3 Affidavit Format   As per 'Annexure- B' 
4 Pre-qualifications required Yes, 

Applicable as below : 
(a)  In case of Roads and Bridge works 
costing more than Rs. five Cr.  

And 
(b)  In case of Building works costing more 
than Rs. One hundered Lacs 

If Yes, details As per 'Annexure- C' 
5 Key dates As per 'Annexure -A' 
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Bid Data Sheet  

SECTION 2 - ITB1 
ITB 

CLAUSE  PARTICULARS DATA 

1 Name of the ‘Work’ GARDEN SHREDDER WITH CURING 
RACK (200 KG.) AT PRADHIKAWAN 
BHAWAN CAMPUS 

2 Specifications and SOR Annexure - E Specifications 
SOR applicable – MP PWD.  SOR for Building 
and Electrical work in force from 01-08-2014 
and for Road and Bridge work in force from 29-
08-2017 and 50 amendment of the PWD Dept. 
(upto 25-07-2018) adopted by IDA. 

Annexure – E1 and E2 
MP PWD (PIU) Amendment No. 4 and 25 
dated 24-08-2017 

3 Procedure for participation in 
e-tendering 

As per 'Annexure – F' 

4 

Whether Joint Venture is 
allowed. 

No. 
  

If yes, requirement for Joint 
Venture 

As per 'Annexure – ‘G'  

12 

Envelope-A containing : 
i.   Organizational details as 

per 'Annexure H'  
ii.  Cost of Bid Document 
iii. EMD 
iv. An affidavit duly notarized 

as  per 'Annexure- B' 
     should reach in physical 

form  in the office of : 

                                                                                                                            
ACCOUNTS OFFICER 
INDORE DEVELOPMENT AUTHORITY 
7, RACE COURSE ROAD, INDORE (MP) 
Fax : 0731-2430553 
Email : idaindore7@yahoo.in 
 
 
  

14 Envelope-B Technical 
Proposal 

As per 'Annexure - I' (Format I-1 to I-5) 

15 
Envelope-C Financial Bid As per 'Annexure - J' to be submitted online only 

Materials to be issued by the 
department 

As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days 
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Bid Data Sheet 

ITB 
CLAU

SE  
PARTICULARS DATA 

17 

Earnest Money Deposit Rs.  6640/- 

Forms of Earnest Money 
Deposit  

E-FDR / Bank Guarantee 

EMD valid for a period of Six months or more 

E-FDR / BG must be drawn in 
favour of  

INDORE DEVELOPMENT AUTHORITY, 
INDORE 
(A formal work order may be sent to 
contractor) 

21 Letter of Acceptance (LoA) As per 'Annexure -L' 

22 

Amount of Performance 
Security 

1. For works of amount put to this NIT upto 
Rs. 20 lacs – 10% from each running bill 
will be deducted for performance security 
and security deposit and earnest money 
shall be converted into security deposit. 

2. For works of amount put to this NIT more 
than Rs. 20 lacs and upto Rs. 1 crore – 
5% in form of FDR only. 

3. For works of amount put to this NIT more 
than 1 crore – 5% in form of FDR / Bank 
guarantee. 

Additional Performance 
Security, if any 

Equal to an amount arrived at, by 
multiplying the contract amount with 
difference of percentage between percent 
rates (below/minus) of successful bid and 
FIFTEEN percent (below / minus), 
considering bid rates less than FIFTEEN 
percent below PAC, to be unworkable and 
shall  require additional performance 
security (guarantee).   

Performance Security  in the 
format  

As per 'Annexure- M' 

Performance Security in 
favour of 

INDORE DEVELOPMENT AUTHORITY, 
INDORE 

Performance Security valid up 
to2 

Valid Contract Period plus 3 months 
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 Additional Performance 
Security as per clause – 22.2 
of ITB valid upto 

Till stipulated time of completion plus three 
months 

23 Signing  of contract 
agreement 

The bidder shall require to sign the contract 
within 10 days from the date of issue of 
LOA. 
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Annexure – A 
 

(See clause 1, 7 of Section 1 -NIT ) 

 
KEY DATES 

 

S. 
No. 

IDA Stage Contractor 
Stage 

Key Dates  
& time 

1 Tender Preparation 
and release of NIT 

 

- 
  

08-01-2019 

2 - Purchase of tender 
Online Start Date & 

Time 
 

08-01-2019 
18:00 hrs 

3 Pre-Bid Meeting at 
IDA 

- 
 
 

- 

4 - Tender Purchase 
Online 

   End Date & Time  
 

23-01-2019 
17:30 hrs 

5 - Submit Bid Online 
End Date & Time 

 

25-01-2019 
17:30 hrs 

6 - Bid submission  
(Manually submission 

as per note below) 
 

28-01-2019 
17:30 hrs 

7 Opening of EMD,Cost 
of tender document 
and Technical Bid 

 

- 28-01-2019 
18:00 hrs 

8 Financial/price Bid 
open date and time 

- 
 
 

28-01-2019 
18:01 hrs 

Note : Original EMD instrument in the name of Indore Development Authority, Indore 

& relevant documents should reach to  ACCOUNTS OFFICER, INDORE DEVELOPMENT 

AUTHORITY, 7 RACE COURSE ROAD, INDORE M.P. By 28-01-2019 upto 17:30 hrs 
through Speed Post / Regd. Post A.D. / Private Courier Services.  Authority will not 

be responsible for any Postal/Courier Service delays. 
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Annexure – B 
(See clause 3 of Section 1 -NIT )  

|| AFFIDAVIT || 
 

(To be contained in Envelope A) 
 

(On Non Judicial Stamp of Rs. 50/-) 

I/We _____________________________who is/ are________________ 
(status in the firm/ company) and competent for submission of the affidavit on 
behalf of M/S ______________________ (contractor) do solemnly affirm on 
oath and state that: 
 

I/We am/are fully satisfied for the correctness of the certificates/records 
submitted in support of the following information in bid documents which are 
being submitted in response to notice inviting e-tender No. ______________ for 
__________________________ (name of work) dated _______ issued  by  the 
Executive Engineer, IDA Indore. 
 

I/We am/ are fully responsible for the correctness of following self-
certified information/ documents and certificates: 
 
1. That the self-certified information given in the bid document is fully true 

and authentic.  
2. That:   

a. Term deposit receipt deposited as earnest money, demand draft for 
cost of bid document and other relevant documents provided by the 
Bank are authentic.  

b. Information regarding financial qualification and annual turnover is 
correct.   

c. Information regarding various technical qualifications is correct.  
 
3. No close relative of the undersigned and our firm/company is working in 

the department.   
OR  

Following close relatives are working in the department:  
Name _______________ Post ____________ Present Posting________  

 
 

Signature with Seal of the Deponent (bidder) 
 

I/We, _____________________ above deponent do hereby certify that 
the facts mentioned in above paras 1 to 3 are correct to the best of my 
knowledge and belief.  

Verified today _____________ (dated) at ______________ (place). 
 

Signature with Seal of the Deponent (bidder) 

 
Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of 

the bid. 
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Annexure – C 
(See clause 5 of Section 1 -NIT ) 

 
PRE-QUALIFICATIONS CRITERIA 

 
The bidder should have: 
 
A. Financial  
 

i. experience of having successfully executed:  
a) three similar works, each costing not less than the amount equal to 

20% of the probable amount of contract during the last 5 financial 
years; or  

 
b) two similar works, each costing not less than the amount equal to 

30% of the probable amount of contract during the last 5 financial 
years; or  

 
c) one similar works, each costing not less than the amount equal to 

50% of the probable amount of contract during the last 5 financial 
years. 

  
ii. Average annual construction turnover on the construction works not 

less than 50% of the probable amount of contract during the last 5 
financial years.  

 
iii. Executed similar items of work in any one financial year during the last 

5 financial years, which should not be less than the minimum, physical 
requirement, if any, fixed for the work.  

 
iv. Bid Capacity – Bidder shall be allotted work up to his available Bid 

Capacity, which shall be worked out as given in format I-2 of 
Annexure-I, and to be submitted as per Annexure-X  

 
B. Physical  

 Physical qualifications for the work shall be as below: 
S.No. Particulars Quantity Period 

1 Physical qualification required   
2 Earthwork   
3 Concrete work   

 
(The Employer shall specify all physical qualifications required). 

 
Note: Above criteria are indicative, subject to suitable stipulations by the 
 departments and specific Bid. 
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Annexure – D  
(See clause 6 of Section 1 -NIT ) 

 
 
 

SPECIAL ELIGIBILITY CRITERIA 
 
 
 
 
The bidder should have experience of :- 
 

 

A 

 

Erection of Steel Gates 

 

NIL 

 

B 

 

Construction of tunnel 

 

NIL 

 
 
Note: Above criteria are indicative, subject to suitable stipulations by the 

departments and specific bid. 
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ANNEXURE - E  
(See clause 2 of Section 2 –ITB & Clause 10 of GCC)  

 
 

Specifications 
 
 
1. MP PWD Department Specifications.  
2. CPWD Specifications (if specification are not available for any item of the 

work CPWD specification shall be applicable). 
3. NBC (National building Code) specifications. 
4. IS Code. 
5. IRC Codes. 
6. MoRTH (5th edition). 
7. Electrical:  

7.1 External / Internal Electrification work will be executed as par 
latest CPWD, Specification & N.B.C. 2016. 

7.2 All Electrical material should be as per latest IS / IEC Standard 
and as per technical specification documents. 

8. HVAC: Work will be executed as per ISHRAE. 

  (Whichever is applicable for the work put to this NIT)  

The provisions of general / special conditions of contract, those specified 
elsewhere in the bid document, as well as execution drawings and notes, or 
other specifications issued in writing by the EE prior approval from CE shall 
form part of the technical specifications of this work.3 

 
 
 
 
 
 

  

                                                           

3
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Annexure  -F  
(See clause 3 of section 2-ITB) 

 
Procedure for Participation in e-Tendering 

 
1. Registration of Bidders on e-Tendering System:  
 

All the PWD registered bidders are already registered on the new e-
procurement portal https://www.mptenders.gov.in. The user id will be the 
contractor ID provided to them from MP Online. The password for the new 
portal has been sent to the bidders registered email ID. For more details 
may contact National Information Centre email id: 
mptenders@mpsedc.com. Helpdesk phone numbers are available on 
website.  

 
2. Digital Certificate:  
 

The bids submitted online should be signed electronically with a Class III 
Digital Certificate to establish the identity of the bidder submitting the bid 
online. The bidders may obtain Class III Digital Certificate issued by an 
approved Certifying Authority authorized by the Controller of Certifying 
Authorities, Government of India. A Class III Digital Certificate is issued 
upon receipt of mandatory identity proofs along with an application. Only 
upon the receipt of the required documents, a Digital Certificate can be 
issued. For details please visit cca.gov.in.  

 
Note:  
i. It may take upto 7 working days for issuance of Class III Digital 

Certificate; hence the bidders are advised to obtain the certificate at the 
earliest. Those bidders who already have valid Class III Digital 
Certificate need not obtain another Digital Certificate for the same. The  
bidders  may  obtain  more  information  and  the  application  form 
required  to  be  submitted  for  the  issuance  of  Digital  Certificate  
from CCA.GOV.IN. 

 
ii. Bids can be submitted till bid submission end date. Bidder will require 

digital signature while bid submission.  
 

The digital certificate issued to the Authorized User of a Partnership firm / 
Private Limited Company / Public Limited Company and used for online 
biding will be considered as equivalent to a no-objection certificate / 
power of attorney to that user. 

 
In case of Partnership firm, majority of the partners have to authorize a 
specific individual through Authority Letter signed by majority of the 
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partners of the firm. 
 

In case of Private Limited Company, Public Limited Company, the 
Managing Director has to authorize a specific individual through Authority 
Letter. Unless the certificate is revoked, it will be assumed to represent 
adequate authority of the specific individual to bid on behalf of the 
organization for online bids as per information Technology Act 2000. This 
Authorized User will be required to obtain a Digital Certificate. The Digital 
Signature executed through the use of Digital Certificate of this 
Authorized User will be binding on the firm. It shall be the responsibility of 
Management / Partners of the concerned firm to inform the Certifying 
Authority, if the Authorized User changes, and apply for a fresh Digital 
Certificate for the new Authorized User. 

 
3. Set Up of Bidder’s Computer System:  
 

In order for a bidder to operate on the e-tendering System, the Computer 
System of the bidder is required to be set up for Operating System, 
Internet Connectivity, Utilities, Fonts, etc. The details are available at 
https://www.mptenders.gov.in. 

 
4. Key Dates:  
 

The bidders are strictly advised to follow the time schedule (Key Dates) of 
the bid on their side for tasks and responsibilities to participate in the bid, 
as all the stages of each bid are locked before the start time and date and 
after the end time and date for the relevant stage of the bid as set by the 
Department.  
 

5. Preparation and Submission of Bids  
 

The bidders have to prepare their bids online, encrypt their bid Data in 
the Bid forms and submit Bid of all the envelopes and documents related 
to the Bid required to be uploaded as per the time schedule mentioned in 
the key dates of the Notice inviting e-Tenders after signing of the same 
by the Digital Signature of their authorized representative. 

 
6. Purchase of Bid Document  
 

For purchasing of the bid document bidders have to pay Service Charge 
online ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document 
is separately mentioned in the Detailed NIT. The Bid Document shall be 
available for purchase to concerned eligible bidders immediately after 
online release of the bids and upto scheduled time and date as set in the 
key dates.  
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The payment for the cost of bid document shall be made online through 
Debit/Credit card, Net banking or NEFT challan through the payment 
gateway provided on the portal.  

 
 
7 Withdrawal, Substitution and Modification Of Bids  
 

Bidder can withdraw and modify the bid till Bid submission end date.  
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Annexure – G  
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.)  
 If J.V. is allowed following conditions and requirements must be fulfilled – 
1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements :   
a. one of the partners shall be nominated as being Lead Partner, and this authorization 

shall be evidenced by submitting a power of attorney signed by legally authorized 
signatories of all the partners;  

 
b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 

legally binding on all partners;   
c. the partner in charge shall be authorized to incur liabilities and receive instructions for 

and on behalf of any and all partners of the joint venture and the entire execution of the 
contract, including payment, shall be done exclusively with the partner in charge;  

 
d. all partners of the joint venture shall be liable jointly and severally for the execution of 

the contract in accordance with the contract terms, and a statement to this effect shall 
be included in the authorization mentioned under [c] above, as well as in the bid and in 
the Agreement [in case of a successful bid];  

 
e. The joint venture agreement should indicate precisely the role of all members of JV in 

respect of planning, design, construction equipment, key personnel, work execution, 
and financing of the project. All members of JV should have active participation in 
execution during the currency of the contract. This should not be varied/modified 
subsequently without prior approval of the employer;  

 
f. The joint venture agreement should be registered, so as to be legally valid and binding 

on all partners; and   
g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted 

with the bid.   
2. The figures for each of the partners of a joint venture shall be added together to determine 

the Bidder’s compliance with the minimum qualifying criteria required for the bid. All the 
partners collectively must meet the criteria specified in full. Failure to comply with this 
requirement will result in rejection of the joint venture’s bid.  

3. The performance security of a Joint Venture shall be in the name of the partner Lead 
Partner / joint venture. 

 
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of 

the joint venture  
 
5. Attach the agreement among all partners of the joint venture [and which is legally binding on 

all partners], which shows the requirements as indicated in the Instructions to Bidders’.   
6. Furnish details of participation proposed in the joint venture as below:  
 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 
Participation Details Form ‘A’ (Lead partner) Firm ‘B’ Firm ‘C’ 

Financial    
Name of the Banker(s)    

Planning    
Construction Equipment    

Key Personnel    
Execution of Work (Give details on 

contribution of each) 
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Annexure – H  
(See clause 12 of Section 2 –ITB & Clause 4 of GCC) 

 
 

ORGANIZATIONAL DETAILS 
(To be contained in Envelope-A) 

 

S.No. Particulars Details 
1 Registration number issued by 

Centralized Registration system of 
Govt. of M.P. or proof of application for 
registration 

(If applicable, scanned copy 
of proof of application for 
registration to be uploaded) 

2 Valid registration of bidder in 
appropriate class through centralized 
registration of Govt. of M.P. 

Registration No…… Date…… 
(Scanned copy of registration 
to be uploaded) 

3 Valid GST, PAN and PF Registration 
No. 

 

4 Name of Organization / Individual / 
Proprietory Firm / Partnership firm 

 

5 Entity of Organization Individual / 
Proprietory firm / Partnership firm 
(Registered under Partnership Act) / 
Limited company (Registered under the 
Companies Act 1956) / Corporation / 
Joint Venture 

 

6 Address of communication  
7 Telephone number with STD code  
8 Fax Number with STD code  
9 Mobile Number  

10 Email Address of all communication  
 Details of Authorized Representative  

11 Name  
12 Designation  
13 Postal Address  
14 Telephone number with STD Code  

15 Fax Number with STD code  
16 Mobile Number  
17 Email Address  

 
Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles 

of Association and Memorandum of Association along with registration certificate of the 
company shall have to be enclosed. 

 
 

Date:                                                                    Signature of Bidder with Seal 
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Annexure – I  
(See clause 14 of Section 2 –ITB) 

 
 

ENVELOPE – B, TECHNICAL PROPOSAL 
 
 
 
Technical Proposal shall comprise the following documents: 

 
 

S.No. Particulars Details to be submitted 

1 
Experience – Finance & 

Physical 
 

Annexure – I (Format : I-1) 

2 Annual Turnover 
 

Annexure – I (Format : I-2) 

3 
List of technical personnel for 

the key positions 
 

Annexure – I (Format : I-3) 

4 

List of Key equipments / 
machines for quality control 

labs 
 

Annexure – I (Format : I-4) 

5 

List of key equipments / 
machines for construction 

work 
 

Annexure – I (Format : I-5) 

 
Note: 
 
1. Technical Proposal should be uploaded duly page numbered and indexed.  

Each page must be signed by the bidder and also be submitted in physical 
form also. 

 
2. Technical Proposal uploaded otherwise will not be considered.  
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Annexure - I (Format:  I-1) 

(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS4 

A.  Financial Requirement:  

 The bidder should have completed either of the below: 

a) three similar works each costing not less than the amount equal to 20% of the 
probable amount of contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 
probable amount of contract during the last 3 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the 
probable amount of contract in any one financial year during the last 3 financial 
years; 

 
 To be filled-in by the contractor:  

i. Details of successfully completed similar works shall be furnished in the following 
format. 

ii. Certificate duly signed by the employer shall also be enclosed for each completed 
similar work. 

 

Agreement 
Number & Year 

Name of Work Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Employer's 
Name and 
Address 

      

      

      

      

 

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 

Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance work 

Employer's 
Name and 
Address 

       

       

       

 

                                                           

4
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B.  Physical Requirement: 
Execution of similar items of work in any one financial year during the last 3 financial 

years should not be less than the minimum physical requirement fixed for the work. 

S. 

No. 

Particulars 

 

 

Actual Quantity Executed 

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required Yes/ No 

2 Earthwork     

3 Concrete work     

Note:  
1.  Certificate duly signed by the employer shall be enclosed for the actual quantity executed in 

any one year during the last 3 financial years. 

2.  Similar works: The similarity shall be based on the physical size, complexity, methods 
technology or other characteristics of main items of work viz. earth work, cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc.  

3. Above annexure and each of the documents in support must be signed by the bidder. 
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Annexure - I (Format:  I -2) 
(See clause 14 of Section 2 -ITB) 

 

ANNUAL TURN OVER 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 5 financial years; 

To be filled-in by the contractor: 

Financial Year Payments received for contracts in progress or completed 

1  

2  

3  

4  

5  

 

Note: i)  Annual turnover of construction should be certified by the Chartered Accountant. 
ii) Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed. 

ENHANCEMENT FACTOR: The base year shall be taken as 2017–18. Following enhancement 

factors will be used for the cost of works executed and the financial figures bring to a common 

base for the value of works completed in India, for above clause 3.1(i) only.    

Year Multiplying factor 

2017 – 18 1.10 

2016 – 17 1.21 

2015 – 16 1.33 

2014 – 15 1.46 

2013 – 14 1.60 
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Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only if 

their available bid capacity is more than the amount put to this NIT.  The available bid 

capacity will be calculated as under in Annexure-X :- 

  Bid Capacity = (1.5 A X B) - C 

Where - 

A   = Maximum value of civil engineering works executed in any one year during the 

 last five year (10% weightage per year shall be given to bring the value of work 

 executed at present price level) 

B  =  Proposed contract period in years. 

C  = Amount of work in hand at present, as per Annexure-I (Format I-2 Table-2). 

Note:   
1. The bidder shall have to submit his Bid capacity as per the formula mentioned 
 above. 
2. Above annexure and each of the documents in support must be signed by the 
 bidder.   
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 Annexure - I (Format:  I -3) 
(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 

List of Technical Personnel for the Key Positions
5
 

Minimum requirement at work site Available with the bidder 
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2 Civil 
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3 Field  

Engineer 

            

4 Material 

Engineer 

            

5 Quantity 

surveyor 

            

6 Bill 

Engineer 
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Technicia
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8 Electrical 

Engineer 

            

9 Field 
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Engineer 

            

10 Mechanic
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Engineer 

 

            

11 Field 

Mechanic
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12 Safety 

Engineer 
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Annexure I (Format:  I -4) 
(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Quality Control Labs 

1. Contractor Should Have his own automatic 1 weight batching plant of min.30 cu.m/hr 

capacity Equipped as per requirement - transit mixer.  He may submit ownership 

papers / lease Agreement. 

2. Well Equipped Lab Having Following equipments 

a. Chemical Analysis Set For Concrete And Mortar 

b.  Density test :Sand replacement Appartus + oven 

c.  Small containers=20 nos 

d. Rapit Moisture Meter Set 

e. Electronic Weighing Machine of Sensitiveness 0.01 kg 

f.  Balance Capable for measuring 2000 kg 

g. Sieve Set :- 

i) 20mm Down metal 

ii) 40mm Down metal 

iii) sand 

h.  Electronic Bar detector (Bar Spacer) 

i.   Mohar’s Hardness scale 

j.  Universal testing Machine :- 

a. Compressive testing Machine 

b. Rebound hammer 

k. Concrete Cube Set 

l. Ovens: Electrically operated, thermostatically controlled up to 110 degree C – 

Sensitivity 1 decre C. 

m. Sieves – As per IS 460 

n. Enamel Trace (For efflorescene test for bricks) 

o. Micrometer Screw 25mm gauge 

p. Moisture meter for timber 

q. Other instrument like Steel tapes – 3m, 10m, 15m, 30m, 50m and 100m, verneer 

calipers, good quality plumb bobs, spirit level minimum 30cm long with 3 bubbles 

for horizontal vertical, wire gauge (circular type) Disc, foot rule, long nylon thread, 

magnifying glass, screw driver 30 cms long hammer 100 gms, plastic bags etc. 
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                                                                    Annexure - I (Format:  I -5) 

(See clause 14 of Section 2 -ITB) 

List of Key Equipments / Machines for Construction Work  

Minimum requirement Available with the bidder 

S. 

No. 

Name of Equipment/ 

Machinery Quantity 

Name of 

Equipment/ 

Machinery 

Quantity 

1 RMC Plant of 30 cum/hr.    

2 Transit Mixer    

3 Tower Crane    

4 Hoist Crane     

5 Cage Lift (For Inspection 
purpose) 

   

6 Plate vibrator    

7 Pin vibrator 40 m.m., 
60m.m Diesel/Electric  

   

8 JCB    

9 Loader    

10 Tractor Troly    

11 Electric / Petrol or diesel 
steel saw 

   

12 DG Set    

13 Auto level     

14 Total Station point survey 
instrument  

   

15 Diamond  core cutter    
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Annexure – J  
(See clause 15 of Section 2 -ITB) 

FINANCIAL BID  
(To Be Contained in Envelope-C)  

Name of Work: GARDEN SHREDDER WITH CURING RACK (200 KG.) AT 
PRADHIKAWAN BHAWAN CAMPUS   

 
I/We hereby bid for the execution of the above work within the time specified at the 
 
rate (in figures) _______ (in words) _______________________ percent below/ 

above or at par based on the Bill of Quantities and item wise rates given therein in all 

respects and in accordance with the specifications, designs, drawings and instructions 

in writing in all respects in accordance with such conditions so far as applicable. I/We 

have visited the site of work and am/ are fully aware of all the difficulties and conditions 

likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about 

the conditions in regard to accessibility of site and quarries/kilns, nature and the extent 

of ground, working conditions including stacking of materials, installation of tools and 

plant conditions effecting accommodation and movement of labour etc. required for the 

satisfactory execution of contract. 
 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the 

terms and provisions of the said conditions of contract annexed hereto so far as 

applicable, or in default thereof to forfeit and pay to the Governor of Madhya Pradesh 

or his successors in office the sums of money mentioned in the said conditions. 
 
Note: 
 
i. Only one rate of percentage above or below or at par based on the Bill of 

Quantities and item wise rates given therein shall be quoted.   
ii. Percentage shall be quoted in figures as well as in words. If any difference in 

figures and words is found lower of the two shall be taken as valid and correct 
rate. If the bidder is not ready to accept such valid and correct rate and declines 
to furnish performance security and sign the agreement his earnest money 
deposit shall be forfeited.  

 
iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall 

be treated as non-responsive.   
iv. All duties, taxes, and other levies payable by the bidder shall be included in the 

percentage quoted by the bidder.  
 
 

Signature of Bidder Name of Bidder 
 

 
The above bid is hereby accepted by me on behalf of the Governor of Madhya 

Pradesh dated the _________ day of __________ 20______________ 
 
Signature of Officer by whom accepted 
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Annexure – K  
(See clause 15 of Section 2 -ITB) 

 
MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

 

S.No. Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L 
(See clause 21 of Section 2 -ITB) 

 

Lohd`fr&i= 
izfr] 

--------------------------------------------- 

--------------------------------------------- 

 fo"k;% ------------------------------------------------------------------------------------------------------------------------------ 

  ------------------------------------------------------------------------------------------------------------------------------ 

 lanHkZ% 1- iksVZy Vs.Mj dzekad-------------- fn--------------------- 

  2- foKfIr dz--------------fn--------------------------- 

  3- fufonk jkf'k #------------------------------------ 

 fo"k;kafdr dk;Z gsrq vkidh lanfHkZr fufonk bUnkSj fodkl izkf/kdj.k esa ijlsaVst jsV dqy jkf'k #-------------------------
----¼$th-,l-Vh-½ Lohdf̀r dh xbZ gS A  dk;Z ds laca/k esa #i;s------------------- ds ukWu&T;wfMf'k;y LVkEi ds lkFk fuEufyf[kr 
izi=ksa lfgr vuqca/k fu"ikfnr djus ds fy;s vki bl i= ds tkjh gksus ds fnukad ls -------fnu ds Hkhrj dk;kZy; esa 
mifLFkr gksus dk d"V djsa] vU;Fkk fufonk ds lkFk tek vusZLV euh dh jkf'k jktlkr dh tkosxh A 

1- orZeku esa py jgs fuekZ.k dk;ksZ ds laca/k esa lacaf/kr foHkkx dk uke] vkoafVr dk;Z dk uke] dk;Z dh  ykxr] 
dk;Z iw.kZ djus dh le;kof/k bR;kfn ckcn tkudkjh A 

2- izkf/kdkjh esa vkids fj'rsnkjksa laca/kh ?kks"k.kk A 

3- eq[R;kjukek ;k mldh izekf.kr izfrfyfi A 

4- dkaVªsDVj yscj ,DV&1970 ds vuqPNsn 12¼1½ ds varxZr izkIr i= dh izfr;ka vuqPNsn ¼4½ ds varxZr  blls 
feyh NwV ds fy, izkfIr izek.k i= dh izfr A  

5- Hkou ,oa lafuekZ.k deZdkj midj vf/kfu;e 1996 dh /kkjk 7 ds varxZr viuh LFkkiuk dk iath;u LFkkuh; 
Je dk;kZy; esa djkdj izkf/kdkjh dk;kZy; esa mldh izfr izLrqr djuk vfuok;Z gS A 

6- lkbZV ij tks LVksj Bsdsnkj }kjk cuk;k tkrk gS] og dk;Z iw.kZ gksus ds i'pkr~ rqjar gh gVk;k tk,] vU;Fkk 
vafre ns;d Hkqxrku ugha fd;k tkosxk A 

7- isu&dkMZ @ th-,l-Vh- jftLVªs'ku izek.k i= dh Li"V izfrfyfi vfuok;Z #i ls izLrqr djsa A 

8- ,u-vk;-Vh- dafM'ku dh dafMdk vuqlkj ijQkWesZUl ,.M esUVsusUl flD;wfjVh 10 izfr'kr dh 50 izfr'kr jkf'k 
#------------------------ dh cSad X;kjaVh bUnkSj fodkl izkf/kdj.k ds i{k esa vuqca/k fu"iknu ds iwoZ tek djkosa A 

              
                                                 dk;Zikyu ;a=h 

bUnkSj fodkl izkf/kdj.k] bUnkSj 
i"̀Bk-dz--------------            fnukad------------------- 
izfrfyfi%& 
1- --------------------------------------- lgk;d ;a=h dh vksj lwpukFkZ ,oa vko';d dk;Zokgh gsrq A 
2- --------------------------------------- ys[kk ijh{kd dh vksj lwpukFkZ ,oa vko';d dk;Zokgh gsrq A 

        
                                               dk;Zikyu ;a=h 

bUnkSj fodkl izkf/kdj.k] bUnkSj 
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Annexure – M 
(See clause 22 of Section 2 -ITB)  

PERFORMANCE SECURITY 
To 

_____________________[name of Employer] 
_____________________ 
_____________________[address of Employer] 
_____________________ 

 
WHEREAS ________________________[name and address of Contractor] 

 
(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of 
Acceptance No.__________ dated ____________ to execute _____________[name 
of Contract and brief description of Works] (hereinafter called "the Contract"). 
 

AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract;  
 AND WHEREAS we have agreed to give the Contractor such a Bank 
Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and 

responsible to you on behalf of the Contractor, up to a total of ___________ [amount of 

guarantee]* ___________ ___(in words), such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, and we undertake to 

pay you, upon your first written demand and without cavil or argument, any sum or 

sums within the limits of _________________[amount of guarantee] as aforesaid 

without your needing to prove or to show grounds or reasons for your demand for the 

sum specified therein. 
 

We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms 
of the Contract of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 
 

This guarantee shall be valid until 3 (three) months from the date of expiry of 
the Defect Liability Period. 
Signature, Name and Seal of the guarantor 
__________________________________________ 
Name of Bank _____________________________________________________ 
Address__________________________________________________________ 
Phone No., Fax No., E-mail Address, of Signing Authority ___________________ 
Date ___________________ 
* An amount shall be inserted by the Guarantor, representing the percentage the 

Contract Price specified in the Contract including additional security for 
unbalanced Bids, if any and denominated in Indian Rupees.  
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Annexure – M-1 
(See clause 22 of Section 2 -ITB) 

BID SECURITY (BANK GUARANTEE) 

 WHEREAS, ____________________________ [Name of Bidder] (hereinafter 
called “the Bidder”) has submitted his bid dated _________ [Date] for the construction 
of___________________________ [Name of Contract] (hereinafter called “the Bid”).   
 KNOW ALL MEN by these presents that We, ________________________ 
[Name of Bank] of _________________________________ [Name of Country] having 
our registered office at__________________________ (hereinafter called “the Bank”) 
are bound unto Indore Development Authority, Indore (here in after called “Pradhikari”) 
in the sum of _______(__________________________________________) for which 
payment well and truly to be made to the said Pradhikari the Bank binds himself, his 
successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this_____day 
of______201__    
 
THE CONDITIONS of this obligation are:  
(1)  If the Bidder withdraws his Bid during the period of bid validity specified in the 

tender documents; or  
(2)  If the Bidder does not accept the correction of arithmetical errors of his Bid Price in 

accordance with the Instructions to Bidder; or  
(3)  If the Bidder having been notified of the acceptance of his Bid by the Pradhikari 

during the period of bid validity,  
(a)  Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required: or 
(b)  Fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders,  
(c)  Fails or refuses to furnish the Domestic Preference Security, where required.  

We undertake to pay to the Pradhikari up to the above amount upon receipt of 
his first written demand, without the Pradhikari having to substantiate his demand, 
provided that in his demand the Pradhikari will note that the amount claimed by him is 
due to him owing to the occurrence of one or any of the conditions, specifying the 
occurred condition or conditions.  

This Guarantee will remain in force up to and including the date 120 (one 
hundred and twenty) days after the deadline for submission of bids as such deadline is 
stated in the Instructions to Bidders or as it may be extended by the Pradhikari, notice 
of which extension(s) to the  

Bank is hereby waived. Any demand in respect of this Guarantee should reach 
the Bank not later than the above date.  
DATE___________________    
SIGNATURE OF THE BANK___________________________________________  
SEAL OF THE BANK          ____________________________________________  
SIGNATURE OF THE WITNESS _______________________________________  
NAME AND ADDRESS OFTHE WITENESS________________________________ 

* AND ADDRESS OFTHE WITENESS________________________________  
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SECTION 3 
 

Conditions of Contract  
Part – I General Conditions of Contract [GCC] 

 
Table of Clauses of GCC 

 
Clause 

No. 
Particulars Clause 

No. 
Particulars 

 A.General 21 Payments for variations and / 
or Extra Quantities 

1 Definitions 22 
No compensation for 
alterations in or restriction of 
work to be carried out 

2 
Interpretations and 

Documents 
23 No Interest Payable 

3 Language and Law 24 Recovery from contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 
Termination by Engineer in 

charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor’s Risks 29 Performance Security 

9 
Liability for Accidents to 

Person 
30 Security Deposit 

10 
Contractor to construct the 

works 
31 Price Adjustment 

11 Discoveries 32 
Mobilization and Construction 

Machinery Advance 

12 Dispute Resolution System 33 Secured Advance 

 B.Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 
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Clause 

No. 
Particulars Clause 

No. 
Particulars 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 
Contractor’s quoted 

percentage 
 F.Other Conditions of 

Contract 

 C.Quality Control 37 Currencies 

17 Tests 38 Labour 

18 

Correction of Defects 

noticed during the Defect 

Liability Period 

39 Compliance with Labour 
Regulations 

 D.Cost Control 40 Audit and Technical 
Examination 

19 

Variations – Change in 

original Specifications, 

Designs, Drawings etc. 

41 Death or Permanent Invalidity 
of Contractor 

20 Extra Items 42 Jurisdiction 
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A. General 
 
1.  DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the 
Bid. 

1.2. Chief Engineer: means Chief Engineer of the IDA.  In case CE is not appointed posted 
SE shall perform the duty of CE. 

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 
accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to execute, 
complete and/or maintain the work. Agreement is synonym of Contract and carries the 
same meaning wherever used.   

1.5. Contract Period: means from date of LOA to date of defect liability period. 
1.6. Contract Data: means the documents and other information which comprise of the 

Contract. 
1.7. Contractor: means a person or legal entity whose bid to carry out the work has been 

accepted by the Employer. 
1.8. Contractor's bid: means the completed bid document submitted by the Contractor to 

the Employer. 
1.9. Contract amount: means the amount of contract worked out on the basis of accepted 

bid. 

1.10. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply completion 
of work or any component thereof. 

1.11. Day: means the calendar day. 
1.12. Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 

1.13. Department: means Indore Development Authority.  

1.14. Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 

1.15. Employer:  means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The Employer may delegate any or all functions to a 
person or body nominated by him for specified functions. The word Employer means 
Indore Development Authority.  

1.16. Engineer: means Executive Engineer of IDA 

1.17. Engineer in charge: means Executive Engineer of IDA. 

1.18. EE: means Executive Engineer of IDA. 

1.19. Equipment: means the Contractor's machinery and vehicles brought temporarily to the 
Site for execution of work. 

1.20. In Writing: means communicated in written form and delivered against receipt / Email. 
1.21. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work.
6
 

1.22. Superintending Engineer: means Superintending Engineer-in-Charge of IDA. 
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1.23. Stipulated period of completion: means the period in which the Contractor is required 
to complete the work. The stipulated period is specified in the Contract Data.  

1.24. Specification:  means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.  

1.25. Start Date:  means the date of signing of agreement for the work.  
1.26. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 
Contract.  

1.27. Temporary Work: means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work. 

1.28. Tender/Bid, Tenderer / Bidder: are the synonyms and carry the same meaning where 
ever used.   

1.29. Variation: means any change in the work which is instructed or approved as variation 
under this contract. 

1.30. Work: The expression "work" or "works" where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction, be 
construed and taken to mean the work by virtue of contract, contracted to be executed, 
whether temporary or permanent and whether original, altered, substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS     

2.1 Interpretations  

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 
b. Words indicating the singular also include the plural and vice versa. 
c. provisions including the word “agree”, “agreed” or  “agreement” require the 

agreement to be recorded in writing; 
d. “written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 

 2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 
3. Conditions of Contract: 

i)  Part I General Conditions of Contract and the Contract Data with all Annexures  
ii) Part II Special Conditions of Contract.  

4. Specifications 
5. Drawings 
6. Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s), as specified.

7
 

3. Language and Law     

The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

  

                                                           

7
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4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer 

shall be as per the details given in the Contract Data. Communication between parties 

that are referred to in the conditions shall be in writing. The notice sent by facsimile (fax) 

or other electronic means (email) shall also be effective on confirmation of the 

transmission. The notice sent by registered post or speed post shall be effective on 

delivery or at the expiry of the normal delivery period as undertaken by the postal 

service. In case of any change in address for communication, the same shall be 

immediately notified to Engineer-in-Charge. 

5. Subcontracting  

Subcontracting may be permitted for contracts of value more than amount specified in 

the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the CE / CEO in writing, but will not assign the Contract. Subcontracting 

shall not alter the Contractor's obligations.  

b. Following shall not form part of subcontracting: 

i.  Hiring of labour through a labour contractor. 

ii.  The purchase of Materials to be incorporated in the works.  

iii.  Hiring of plant & machinery 

6.   Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. 

If the Contractor fails to deploy required number of technical staff, recovery as 

specified in the Contract Data will be made from the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within three days and has no further connection with the 

Works in the Contract.
8
 

 

7. Force Majeure 

7.1  The term “Force Majeure” means an exceptional event or circumstance: 
(a) Which is beyond a Party’s control, 
(b) Which such Party could not reasonably have provided against before entering into 

the Contract, 
(c) Which, having arisen, such Party could not reasonably have avoided or overcome, 

and 
(d) Which is not substantially attributable to the other Party. 
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Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) above are 

satisfied: 

(i)  War, hostilities (whether war be declared or not), invasion, act of foreign 
enemies, 

(ii)  Rebellion, terrorism, sabotage by persons other than the Contractor’s 
Personnel, revolution, insurrection, military or usurped power, or civil war, 

(iii) Riot, commotion, disorder, strike or lockout by persons other than the 
Contractor’s Personnel, 

(iv) Munitions of war, explosive materials, ionising radiation or contamination by 
radio-activity, except as may be attributable to the Contractor’s use of such 
munitions, explosives, radiation or radio-activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 
activity. 

7.2.  In the event of either party being rendered unable by force majeure to perform any 

duty or discharge any responsibility arising out of the contract, the relative obligation of 

the party affected by such force majeure shall upon notification to the other party be 

suspended for the period during which force majeure event lasts. The cost and loss 

sustained by either party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 

this sub clause shall not give eligibility for price adjustment to contracts which are 

otherwise not subject to the benefit of price adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force majeure 

shall stand extended by the period for which such cause lasts. Should the delay 

caused by force majeure exceed twelve months, the parties to the contract shall be at 

liberty to foreclose the contract after holding mutual discussions.
9
 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor alone. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted by the 

contractor shall be the responsibility of the Contractor alone, notwithstanding the fact 

that the designs/ drawings or other documents have been approved by the IDA. 

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the IDA 

against all action, suits, claims, demands, costs etc. arising in connection with injuries 

suffered by any persons employed by the contractor or his subcontractor for the works 

whether under the General law or under workman's compensation Act, or any other 
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statute in force at the time of dealing with the question of the liability of employees for 

the injuries suffered by employees and to have taken steps properly to ensure against 

any claim there under. 

10.  Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with 

the Specifications and Drawings as specified in the Contract Data.  

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with the 

instructions and requirement of the Engineer-in-charge.  

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfilment of this contract whether such means 

may or may not be approved or recommended by the Engineer.  

11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer 

of such discoveries and carry out the Engineer's instructions for dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is clarified 

that merely recording protest while accepting measurement and/or payment shall 

not be taken as raising a dispute.
10

 

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised 

after expiry of 45 days of its first occurrence shall not be entertained and the 

Employer shall not be liable for claims arising out of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days.   

12.4  Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data.  The Appellate 

Authority shall decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

Madhyastham Adhikaran Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum. 
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B. Time Control 

13.  Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, 

order and timing for all the activities for the construction of works.  

 13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its 

execution. The contractor shall submit the list of equipment and machinery being 

brought to site, the list of key personnel being deployed, the list of 

machinery/equipment being placed in field laboratory and the location of field 

laboratory along with the Programme.  

 13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining Works, including any changes to the sequence of the activities.  

 13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor 

does not submit an updated Programme within this period, the Engineer may 

withhold the amount stated in the Contract Data from the next payment certificate 

and continue to withhold this amount until the next payment after the date on which 

the overdue Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. 
11

 

14.  Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which 

he desires such extension. Engineer-in-Charge shall forward the aforesaid 

application to the Competent Authority as prescribed.   

14.2 The competent authority shall grant such extension at each such occasion within a 

period of 30 days of receipt of application from contractor and shall not wait for 

finality of work. Such extensions shall be granted in accordance with provisions 

under clause- 15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the 

execution of the works, including maintenance thereof, pending receipt of the 

decision of the competent authority as aforesaid with all due diligence. 
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15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same.  

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract 

such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 

amount equal to the liquidated damages leviable until the Contractor makes such 

delays good. However, the Engineer-in-charge shall accept bankable security in lieu 

of retaining such amount.  

15.6  If the Contractor is given extension of time after liquidated damages have been 

paid, the Engineer in Charge shall correct any over payment of liquidated damages 

by the Contractor in the next payment certificate.     

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall be 

adjusted against the liquidated damages levied.
12

 

16. Contractor's quoted percentage  

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of material 

supplied by the department. 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere. 

17.2  The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data.  
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18.  Correction of Defects noticed during the Defect Liability Period  

18.1  The Defect Liability Period of work in the contract shall be as per the Contract 

Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 

automatically stand extended until the defect is rectified. 

18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 

to the satisfaction of the Engineer, within the time specified by the Engineer, the 

Engineer will assess the cost of having the Defect corrected, and the cost of 

correction of the Defect shall be recovered from the Performance Security or any 

amount due or that may become due to the contractor and other available 

securities. 

D. Cost Control 

19.  Variations - Change in original Specifications, Designs, and Drawings etc.  

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the 

work and the contractor shall carry out the work in accordance with any instructions 

which may be given to him in writing signed by the Engineer-in-charge, and such 

alterations, omission, additions or substitutions shall not invalidate the contract and 

any altered, additional or substituted work, which the contractor may be directed to 

do in the manner above specified, as part of the work, shall be carried out by the 

contractor on the same conditions in all respects on which he agrees to do the main 

work.  

19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion.  

20. Extra items  

20.1  All such items which are not included in the priced BOQ shall be treated as extra 

items. 

21. Payments for Variations and / or Extra Quantities   

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 

items under this clause shall be worked out in accordance with the following 

provisions in their respective order:-  

a. The contractor is bound to carry out the additional (Extra quantity), work at the 
same rates as are specified in the contract for the work.  
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b. If the item is not in the priced BOQ and is included in the SOR of the 
department, the rate shall be arrived at by applying the quoted tender 
percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in 
applicable SOR - such rates will be derived from the rates for a similar class 
(type) of work as is provided in the contract  (priced BOQ) for the work.  

d. If the rates for the altered, substituted work cannot be determined in the 
manner specified in the sub clause (c) above - then the rates for such 
composite work item shall be worked out on the basis of the concerned 
Schedule of Rates minus/plus the percentage quoted by the contractor.  

e. If the rates for a particular part or parts of the item is not in the Schedule of 
Rates and the rates for the altered, or substituted work item cannot be 
determined in the manner specified in sub clause (b) to (d) above, the rate for 
such part or parts will be determined by the Competent Authority as defined in 
the Contract Data on the basis of the rate analysis derived out of prevailing 
market rates when the work was done. 

13
 

f. But under no circumstances, the contractor shall suspend the work on the plea 
of non-acceptability of rates on items falling under sub clause (a) to (d). In case 
the contractor does not accept the rate approved by the Engineer in Charge for 
a particular item, the contractor shall continue to carry out the item at the rates 
determined by the Competent Authority. The decision on the final rates payable 
shall be arrived at through the dispute settlement procedure. 

 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1  If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the 

bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to 

the Contractor and withdraw that whole or any part of the work.  

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, 

on account of any profit or advantage which he might have derived from the 

execution of work in full or on account of any loss incurred for idle men and 

machinery due to any alteration or restriction of work for whatsoever reason.  

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 

execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 

24.   Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the contract, 

the IDA  may be entitled to recover such sum by: 
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(a) Appropriating, in part or whole of the Performance Security and Additional 
Performance Security, if any; and/or Security Deposit and / or any sums payable 
under the contract to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance 
sum may be recovered from any payment due to the contractor under any other 
contract of the department, including the securities which become due for release.  

(c) The department shall, further have an additional right to effect recoveries as arrears 
of land revenue under the M.P. Land Revenue Code. 

 

25. TAXES: 

25.1    Goods and Service Tax (GST) which includes IGST, CGST, SGST/UTGST, GST 
Compensation Cess (if applicable) shall be paid extra. Tender Price (quoted rates) 
shall be excluding GST. All duties, taxes, Octroi, Royalties, cess, and any other 
direct or indirect taxes except GST, levied or to be levied, and/or any change in the 
rates of such taxes, duties, cess, surcharge etc. from time to time, by the Central 
Government, State Government, Local Bodies and any other Government Agency 
or private individuals on the contractor’s work shall be inclusive in the quoted rates 
of the contract and such taxes and duties will be paid by the contractor.  Wherever 
TDS/TCS is required to be deducted by the IDA under the Income Tax Act, GST 
Acts, or any other Act, such taxes and duties shall be deducted at the specified 
rates from the contractor’s bills/deposits. It is clarified that the burden/incidence of 
all such taxes and duties is on the contractor and shall deemed to be included into 
the quoted rates of the contract except GST. The tender price should be quoted 
after taking into account Input Tax Credit available to the contractor. The list given 
in the clause is an illustrative list and not the exhaustive list. 

  
 The registered contractor shall issue the Tax Invoice showing the amount of CGST, 

SGST, IGST as the case may be, separately. The TDS under GST when applicable 

shall be deducted @2% (1% CGST & 1% SGST) on the taxable value by the IDA.  

The other deduction like TDS under Income Tax, Labour Welfare Cess etc. shall be 

deducted separately. 

25.2 The contractor shall have to furnish a ROYALTY CLEARANCE CERTIFICATE from 

the Distt. Collector before final bill. 

25.3  Any changes in the taxes due to change in legislation or for any other reason shall 

not be payable to the contractor. 

26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.   

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 
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specified in this contract, shall be recoverable from the Contractor, as per clause 

24 above.  

27. Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to 

remedy it within a specified reasonable time. 

27.2  The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time;   

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed;  

e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set 

up a field laboratory as specified in the Contract Data; 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract;   

h) Any other fundamental breaches as specified in the Contract Data.
14

 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 

14 days’ notice to the Contractor, terminate the Contract and expel the Contractor 

from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the 

Engineer in Charge may terminate the Contract immediately. 

27.4  Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor.  

28. Payment upon Termination  

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate 

for value of the work accepted on final measurements, less Advance Payments and 

Penalty as indicated in the Contract Data. The amount so arrived at shall be 

determined by the Engineer-in-Charge and shall be final and binding on both the 

parties.  

28.2  Payment on termination under clause 27. 4 above -  

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 
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Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries 

due in terms of the contract and less taxes due to be deducted at source as per 

applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered as per clause 24 above.  

29. Performance Security 

The Contractor shall have to submit performance security and additional performance 

security, if any, as specified in the Bid Data Sheet at the time of signing of the contract. 

The contractor shall have to ensure that such performance security and additional 

performance security, if any, remains valid for the period and will be released as 

specified in the Contract Data.  

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the percentage of Contract Price specified in the Contract Data.  

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 

fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months 

beyond the completion of Defect Liability Period/ extended Defect Liability Period, 

on completion of work. 

30.3 The Security Deposit shall be refunded as specified in the contract data on 

completion of Defect Liability Period. 
15

 

31. Price Adjustment 

31.1     Applicability  

1.  Price adjustment shall be applicable only if provided for in the Contract Data. 

2.  The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended completion 

date or extensions granted for reasons attributed to the Employer by the 

Engineer.  

3.  The Contractor shall not be entitled to any benefit arising from the price 

adjustment clause for extension in the contract period for reasons attributed to 

the Contractor. 
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4.  No price variation applicable on such items which are derived from current 

market rate. 

5.  In the Force Majeure event the price escalation clause shall apply.   

31.2 Procedure  

1.  Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles 

and procedures and as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the formula 

given in the contract data. 

3.  Following expression and meaning are assigned to the work done during each 

quarter: 

R = Total value of work during the quarter. It would include the amount of 

secured advance granted, if any, during the quarter, less the amount of secured 

advance recovered, if any during the quarter, less value of material issued 

by the department, if any, during the quarter.  

4.   Weightages of various components of the work shall be as per the Contract 

Data. 

31.3  To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other clauses in the contract, the unit rates 

and prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs.  

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month. 

31.5  For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the 

same shall be recovered from the sums payable to the Contractor. 
16

 

32.  Mobilization and Construction Machinery Advance  

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2  If applicable, the Engineer in Charge shall make interest bearing advance payment 

to the contractor of the amounts stated in the Contract Data, against provision by 

the contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled banks, in the name as stated in the Contract Data, in amounts equal to 

the advance payment. The guarantee shall remain effective until the advance 

payment has been repaid, but the amount of the guarantee shall be progressively 

reduced by the amounts repaid by the contractor.  

32.3  The rate of interest chargeable shall be as per Contract Data.  
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32.4  The construction machinery advance, if applicable, shall be limited to 80% of the 

cost of construction machinery and admissible only for new construction machinery.  

32.5  The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the Contractor. No 

account shall be taken of the advance payment or its recovery in assessing 

valuations of work done, variations, price adjustments, compensation events, or 

liquidated damages. 

33. Secured Advance 

33.1  Payment of Secured Advance shall be applicable if provided in the Contract Data. 

33.2 If applicable, the Engineer shall make advance payment against materials intended 

for but not yet incorporated in the Works and against provision by the contractor of 

an unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, 

in the name as stated in the Contract Data, in amounts equal to the advance 

payment. The guarantee shall remain effective until the advance payment has been 

adjusted, but the amount of the guarantee shall be progressively reduced by the 

amounts adjusted by the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated 

in the Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  

34. Payment Certificates 

The payment to the contractor will be as follows for construction work:  
(a)  The Contractor shall submit to the Engineer monthly statements of the value of the 

work executed less the cumulative amount certified previously, supported with 

detailed measurement of the items of work executed.  

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount 

to be paid to the Contractor. 
17

 

(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge.  

(d) The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events.  

(f)  All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 

                                                           

17
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(g) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information.  

(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done and 

completed.  

(i)  Intermediate payment shall not preclude the requiring of bad, unsound and imperfect 

or unskilled work to be removed and taken away and reconstructed or be 

considered as an admission of the due performance of the contractor any part 

thereof, in any respect or the occurring of any claim.  

 (j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  

 

E. Finishing the Contract 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued 

by the Engineer-in-Charge after physical completion of the Work.  

35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge.
18

 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractor considers payable for works under the Contract within 21 days 

of issue of certificate of physical completion of works. The Engineer shall issue a 

Defects Liability Certificate and certify any payment that is due to the Contractor 

within 45 days of receiving the Contractor’s account if it is correct and complete. If 

the account is not correct or complete, the Engineer shall issue within 45 days a 

schedule that states the scope of the corrections or additions that are necessary. If 

the Account is still unsatisfactory after it has been resubmitted, the matter shall be 

referred to the Competent Authority as defined in the Contract Data, who shall 

decide on the amount payable to the Contractor after hearing the Contractor and 

the Engineer in Charge.   

36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 35.1 above, the Engineer shall proceed to finalise 

the account and issue a payment certificate within 28 days.  

 

                                                           

18
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F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing 

the staff and the numbers of the several classes of labour from time to time 

employed by the Contractor on the Site and such other information as the Engineer 

may require.
19

 

39. Compliance with Labour Regulations 

39.1.  During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either by 

the State or the Central Government or the local authority.  Salient features of some 

of the major labour laws that are applicable to construction industry are given in the 

Contract Data. The Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made their under, 

regulations or notifications including amendments. If the Employer is caused to pay 

or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/ 

regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct from any money due to the 

Contractor including his amount of performance security. The Employer/Engineer 

shall also have right to recover from the Contractor any sum required or estimated 

to be required for making good the loss or damage suffered by the Employer. The 

employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time. 

 
40. Audit and Technical Examination 

Government as well as IDA shall have the right to cause an audit and technical 

examination of the works and the final bill of the contract including all supporting 

vouchers, abstract etc. to be made after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed by him to have been 
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done under the contract and found not to, have been executed, the Contractor shall be 

liable to refund the amount of overpayment and it shall be lawful for IDA to recover the 

same from him in the manner prescribed in clause 24 above and if it is found that the 

Contractor was paid less than what was due to him, under the contract in respect of any 

work executed by him under it, the amount of such under payment shall be duly paid by 

IDA to the Contractor.
20

 

 
41.     Death or Permanent Invalidity of Contractor  

If the Contractor is an individual or a proprietary concern, partnership concern, dies during 

the currency of the contract or becomes permanently incapacitated, where the surviving 

partners are only minors, the contract shall be closed without levying any damages/ 

compensation as provided for in clause 28.2 of the contract agreement. However, if the 

competent authority is satisfied about the competence of the survivors, then the 

competent authority shall enter into a fresh agreement for the remaining work strictly on 

the same terms and conditions under which the contract was awarded.    

 

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable. 
21

 

[End of GCC] 
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Contract Data22 

GCC 
Clause  

Particulars Data 

1.14 Employer  Indore Development Authority 
1.15 Engineer N.L Mahajan Executive Engineer 
1.16 Engineer in Charge N.L Mahajan Executive Engineer 
1.23 Stipulated Period of 

Completion 
1 Month including rainy season. 
(period is always excluding rainy season, 
unless mentioned otherwise) 
Applicable as below: 
For Road & Bridge works costing: 

upto Rs. 5 Crores- max 12 months 
from Rs. 5 to 10 Crores -  max 18 months 

from Rs. 10 to 20 Crores - max 24 months 
from Rs. 20 to 50 Crores - max 28 months 
more than Rs. 50 Crores - max 36 months 

  
For Conventional Building works  costing: 

upto Rs. 50 lacs- max 09 months 

from Rs. 50 lacs to 2 
Crores -  

max 12 months 

from Rs. 2  to 10 Crores -  max 18 months 
More than Rs. 10 Crores  max 24 months 
  

For Prefab Building works:  
the time permitted to be kept is 50% of time 
prescribed for conventional construction 

3 
Language & Law of 
Contract 

English & Indian Contract Act 1872 

4 

Address & contact 
details of the 
Contractor 

As per 'Annexure-H'  

Address & contact 
details of the 
Employer/ Engineer – 
phone, Fax,   e-mail. 

EXECUTIVE ENGINEER 
INDORE DEVELOPMENT AUTHORITY 
Mobile No.: 9893699106 
Fax : 0731-2430553 
Email : idaindore7@yahoo.in 

5 
Subcontracting 
permitted for the 

Applicable for the works of more than Rs. Five 
Crores only.  
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GCC 
Clause  

Particulars Data 

Contract Value  

6 

Technical Personnel 
to be provided by the 
contractor 

As per 'Annexure-I' (Format I-3)  

Penalty, if required 
Technical Personnel 
not employed 

Rs. 40,000/- per month for each Graduate 
Engineer and  
Rs. 25,000/- per month for each Diploma  
Engineer 

10 
Specifications  As per 'Annexure - E'  
Drawings  As per 'Annexure - N' 

12 

Competent Authority 
for deciding dispute 
under Dispute 
Resolution System 

EXECUTIVE ENGINEER 
INDORE DEVELOPMENT AUTHORITY 
7 RACE COURSE ROAD INDORE (M.P.) 

Appellate Authority for 
deciding dispute under 
Dispute Resolution 
System 

CHIEF ENGINEER 
INDORE DEVELOPMENT AUTHORITY 
7 RACE COURSE ROAD INDORE (M.P.) 

13 

Period for submission 
of updated 
construction program 

Every 3 months at the end of every milestone, 
whichever is earlier. 

Amount to be withheld 
for not submitting 
construction program 
in the prescribed 
period 

@ 1 % (one) percent of contract amount, 
subject to a maximum of Rs. 50,000/-. 

14 
Competent Authority 
for granting Time 
Extension 

(a)   Upto 30 days – Executive Engineer, IDA  
(b)   More than 30 days – Superintending 
Engineer / Chief Engineer, IDA  

15 

Milestones laid down 
for the contract 

Yes 

If Yes, details of 
Milestones 

As per 'Annexure - O' or  
as below, if not mentioned in Annexure -O: 
Mile Stone 1:- 

1/8th of the whole work before 1/4th of the 
whole time allowed has elapsed, 

 Mile Stone 2:- 
3/8th of the whole work before 1/2th  of the 
whole time allowed has elapsed  

Mile Stone 3:- 
3/4th of the whole work before 3/4th of the 
whole time allowed has has elapsed 

Mile Stone 4:- 
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GCC 
Clause  

Particulars Data 

complete work within the stipulated time 
Liquidated damage  As per 'Annexure - P' 

 
17 

List of equipment for 
lab  

As per 'Annexure - Q' 

Time to establish lab 30 days from date of signing of the Agreement 

Penalty for not 
establishing  field 
Laboratory   

1% of Contract Amount per month,  
subject to a maximum of  Rs. 50,000/-  per 
month of delay 

18 Defect Liability Period Guideline as below: 
(A) For Road work :-  

(i) For New Road (Bituminous) Construction along 
with granular crust: -  5 years ; 

(ii) For New Road (Concrete) Construction: -  5 
years; 

(iii) For Renewal  with  BT layer less than 40 mm 
thick: - 2 years; 

(iv) For Renewal  with  BT layer  more than 40 mm 
thick : 4 years 

(B) For Bridge works - 5 years 
(C) For Building works -  5 years (Five Year) 

to execute, complete and maintain  works in 
accordance with agreement and special conditions of 
contract (SCC) after issue of  physical completion 
certificate  as per "Annexure-U"  

Note: In accordance with clause 18.3 (GCC), the 
Engineer-in-Charge shall intimate the contractor about 
the cost assessed, for making good the defects, and  If 
the contractor has not corrected defects, action for 
correction of defects shall be taken by the Engineer in 
Charge as below: 
(a) deploy  departmental labour and material 

or 
(b) engage a contractor by issuing a work order at 

contract rate/SOR rate 
or 

(c) sanction supplementary work in a existing agreement 
to  a contractor for zonal works or similar other work  

or 
(d) invite open tender  

or 
(e) combination of above 

21 Competent Authority 
for determining the 
rate  

As per book of financial  power (updated) 

27 

Any other condition for 
breach of contract 

Yes as below: 
If the contractor fails to achieve  50% financial 
progress in any milestone and /or  
fails to achieve 75% financial progress in two 
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GCC 
Clause  

Particulars Data 

consecutive mile stones 
28 Penalty  Penalty Shall include : 

(a) Security deposit as per clause 30 of General    
Conditions of Contract, and  the percentage to 
apply to the value of work not completed 
representing the Employers additional cost for 
completing the works shall be 20 percent.  

(b) Liquidated Damages imposed as per clause 15  
or Performance Security (Guarantee) 
including Additional Performance Security 
(Guarantee),  if any, as per clause 29 of 
General Conditions of Contract, whichever is 
higher.  

29 

Performance 
guarantee (Security) 
shall be valid up to 

Three months beyond the completion of Defect 
Liability Period (Maintenance Guarantee Period) 
and Additional Performance guarantee valid upto 
stipulated time of completion plus three months 

30 

Security Deposit to be 
deducted from each 
running bill 

1.  For works of amount put to this NIT upto Rs. 20 
lacs – 10% from each running bill will be 
deducted for performance security and security 
deposit and earnest money shall be converted 
into security deposit. 

2.  For works of amount put to this NIT more than 
Rs. 20 lacs and above – 5% from each running 
bill. 

Maximum limit of deduction 
of Security Deposit  

Up to 5% of Final Contract Amount. 

30.A 

Release of 

Performance Security 

and Security Deposit 

from the date of the 

actual completion of 

the work 

(a) For Building and Road Works:- 

01 After three year 25% 

02 After four year 25% 

03 After five year 50% 

(b) For Other works :- 
6 months after completion of work 

31 Clause 31.1(1)Price 

adjustment shall be 

applicable 

As per Annexure R and applicable as below: 
(a) Price Adjustment shall be applicable only in 
case of Probable Amount of Contract (PAC) in NIT 
is more than Rs ten Cr. and more than 18 months. 
This clause shall not have any bearing with the 
Contract Amount. 

Clause 31.2.4 

Weightages of Component 
Percentage of Component 

 in the work 

Road Bridge Building 
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GCC 
Clause  

Particulars Data 

Component in the 

work  

 

 

Work Work Work 
Cement - Pc    
Steel - Ps    
Bitumen - P b    

POL - P f    

3223 Clause 32.1 
Mobilization and 
Construction 
Machinery Advance 
Applicable  

No Mobilization and Construction Machinery 
Advance Payable  

Clause 32.2 If yes, 
Unconditional Bank 
Guarantee  

Not Applicable 

Clause 32.3 If yes, 
Rate of interest 
chargeable on 
advances 

Not Applicable 

Clause 32.4 If yes, 
Type & Amount of 
Advance payment that 
can be paid 

Not Applicable 

Clause 32.5 If yes, 
Recovery of advance 
payment 

Not Applicable 

33 Clause 33.1 Secured 
Advance Applicable    

Not Applicable 

Clause 33.2 if yes, 
Unconditional Bank 
Guarantee  

Not Applicable 

Clause 33.2 if yes, 
Amount of Secured 
Advance  

Not Applicable 

Clause 33.3 if yes, 
Conditions for secured 
advance  

Not Applicable 

Clause 33.4 if yes, 
Recovery of Secured 
advance 

Not Applicable 
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GCC 
Clause  

Particulars Data 

35 

Completion Certificate 
– after physical 
completion of the 
Work  

As per 'Annexure - U'24 

Final Completion 
Certificate – after final 
payment on 
completion of the 
Work 

As per 'Annexure- V' 

36 Competent Authority  Executive Engineer of IDA 

39 

Salient features of 
some of the major 
labour laws that are 
applicable 

As per 'Annexure-W' 

4125 Competent Authority  Executive Engineer of IDA 

 
  

                                                           

24
  

25
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ANNEXURE – N  
(See clause 10 of Section 3 – GCC )  

 
 
 

Drawings 
 
List of drawings – 
 
 
 
 

------------------ NIL ------------------ 
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ANNEXURE – O  
(See clause 15 of Section 3 -GCC ) 

 
 
 
 

Details of Milestones 
 

 
 
 
 

As per contract data  
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ANNEXURE – P  
(See clause 15 of Section 3 -GCC ) 

 
Compensation for Delay 

 

 If the contractor fails to achieve the milestones, and the delay in 
execution of work is attributable to the contractor, the Employer shall retain an 
amount from the sums payable and due to the contractor as per following scale- 
 
i. Slippage up to 25% in financial target during the milestone under 

consideration  
 

- 2.5% of the work remained unexecuted in the related time span.  
 

ii. Slippage exceeding 25% but Up to 50% in financial target during the 
milestone under consideration  
 
 - 5% of the work remained unexecuted in the related time span..  
 

iii. Slippage exceeding 50% but Up to 75% in financial target during the 
milestone under consideration  
 
 - 7.5% of the work remained unexecuted in the related time span.  
 

iv. Slippage exceeding 75% in financial target during the milestone under 
consideration  
 
 -10% of the work remained unexecuted in the related time span.  

 
Note: For arriving at the dates of completion of time span related to different 
milestones, delays which are not attributable to the Contractor shall be 
considered. The slippage on any milestone is if made good in subsequent 
milestones or at the time of stipulated period of completion, the amount retained 
as above shall be refunded. In case the work is not completed within the 
stipulated period of completion along with all such extensions which are granted 
to the Contractor for either Employer’s default or Force Majeure, the 
compensation shall be levied on the contractor at the rate of 0.05% per day of 
delay limited to a maximum of 10% of contract price. 
 
The decision of Chief Engineer shall be final and binding upon both the parties. 
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ANNEXURE – Q  
(See clause 17 of Section 3 -GCC ) 

 
List of Equipment for Quality Control Lab 

 
 
S.No. Equipment Description Capacity Required 

Nos./Set 

Callibration 

Frequency 

1 Electronically Operated 

Compression Testing Machine 

3000KN  1 year 

2 Electronic Weigh Balance 200kg  1 year 

3 Electronic Weigh Balance Range 50kg  1 year 

4 Electronic Weigh Balance Range 10kg  1 year 

5 Electronic Weigh Balance Range 03/05kg 

(least count 1 

gm) 

 1 year 

6 Rapid moisture meter   1 year 

7 Hot air oven    

8 Digital Thermometer    

9 Pocket TDS Meter    

10 Sieve shaker    

11 GI Test Sieves – (40mm to 

2.36mm) 450mm dia 

   

12 Slump cone with tamping rod    

13 Sand pouring cylinder    

14 Brass Test Sieves (10mm to pan) 

250mm dia 

   

15 Cement mortar cube vibrator    

16 Concrete cube Mould 150*150*150    

17 Concrete cube mould 100*100*100    

18 Vicat apparatus with sieve pot & 

needle 

   

19 Trowel    

20 GI Tray    

21 Flakiness / Elongation gauge    

22 Pycnometer    

23 Measuring Jar glass 500 ml   

24 Measuring Jar glass 1000 ml   

25 Water test kit (chloride / sulphate)    

26 Digital Rebound hammer    

27 Universal testing machine (UTM)    

28 Ultrasonic pulse velocity equipment    
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ANNEXURE - R  
(See clause 31 of Section 3 -GCC ) 

 
Price Adjustment 

Clause No. 

31.  Price Adjustment 

The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract  

Weightages* of component in the work 

S.No 
Component Percentage of component 

in the work 

1 Labour – PL  

2 Cement - Pc  

3 Steel  - Ps  

4 POL -  Pf  

3 Other Material – PM  

       * Weightages of various components of the work shall be as determined by 

the competent technical sanction authority. 

31.1  Contract price shall be adjusted for increase or decrease in rates and price of 

labour, material, fuels, and lubricants in accordance with following principles and 

procedures and as per formula given in the contract data. 

(a) The price adjustment shall apply for the work done from the start date given in 

the contract data upto the end of the initial intended completion date or 

extensions granted by the Engineer and shall not apply to the work carried out 

beyond the stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula 

given in the contract data. 

(c) Following expression and meaning are assigned to the work done during each 

month : 
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R = Total value of work during the month. It would include the amount of 

secured advance granted, if any, during the month, less the amount of 

secured advance recovered, if any during the month. It will exclude value of 

worked executed under variations for which no price adjustment shall be 

payable. 

The formula for adjustment of prices are : 

R = Value of work as defined in Clause 31.1 of Conditions of Contract  

Adjustment for Labour Component  

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in 

accordance with the following formula. 

VL = 0.85 × PL /100 × R(Li-Lo)/L0 

VL = Increase or decrease in the cost of work during the month under consideration 

due to changes in rates for local Labour. 

L0 = The consumer price index for industrial workers for the state on 28 days 

preceding the date of opening of Technically Bids as published by Labour Bureau, 

ministry of Labour, Government of India. 

Li = The consumer price index for industrial workers for the state for the month 

under consideration as published by Labour Bureau, Ministry of Labour 

component of the work. 

PL = Percentage of Labour component of the work. 

Adjustment for OPC Grey cement component 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula. 

 VC=  0.85 x PC/100 x R x (Ci-C0)/C0 

Vc= increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for cement. 

Co= The all India wholesale price index for OPC grey cement on 28 days 

preceding the date of opening of Technical Bids, as published by the Economic 

Advisor, DIPP, Ministry of Commerce & Industry Government of India New Delhi.  

Ci= The all India average wholesale price index for OPC grey cement for the 

month under consideration as published by the Economic Advisor, DIPP, Ministry of 

Commerce & Industry Government of India New Delhi.  

Pc= Percentage of cement component of the work 
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Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by 

the Contractor shall be paid in accordance with the following formula:26 

Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel. 

S0= The all India wholesale price index for mild steel Long products in 28 days 

preceding the date of opening of Technical Bids as published by the Economic 

Advisor, DIPP, Ministry of Commerce & Industry Government of India New Delhi.  

Si = The all India average wholesale price index for mild steel Long products for 

the month under consideration as published by the Economic Advisor, DIPP, 

Ministry of Commerce & Industry Government of India New Delhi.  

Ps= Percentage of steel component of the work. 

Note : For the application of this clause, index of  mild steel Long products has been 

chosen to represent steel group.   

 

Adjustment of POL (fuel and lubricant) component 

(iv) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall 

be paid in accordance with the following formula: 

 Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

 Vf = Increase or decrease in the cost of work during the month under 

 consideration due to changes in rates for fuel and lubricants. 

Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer 

pumps of IOC at nearest to the work site on the day 28 days prior to the date of 

opening of technical bids. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC 

nearest to work site for the 15th day of month under consideration. 

 Pf = Percentage of fuel and lubricants component of the work. 

                                                           

26
 



ida 
INDORE DEVELOPMENT AUTHORITY 

7] jsldkslZ jksM+ bankSj & 452003 -  7,Race course Road, Indore - 452003 

Fax no. 0731- 2430553, Email : idaindore7@yahoo.in, 
Website : www.idaindore.org 

Name of Work : GARDEN SHREDDER WITH CURING 

RACK (200 KG.) AT PRADHIKAWAN BHAWAN CAMPUS 

 

 

Page 71 of 85 

Note : For the application of this clause, the price of high speed diesel oil has been 

chosen to represent fuel and lubricants group. 

Adjustment of  other material component. 

(v) Price adjustment for increase or decrease in cost of local materials other than cement 

steel, Bitumen and POL procured by the contractor shall be paid in accordance with the 

following formula : 

Vm = 0.85× Pm/100 × R×(Mi-Mo)/ Mo 

Vm = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local materials other than cement, steel, 

Bitumen and  POL. 

Mo = The all India wholesale price index (all commodities) on 28 days preceding 

the date of opening of Technical Bids as published by the Economic Advisor, DIPP, 

Ministry of Commerce & Industry Government of India New Delhi. 

Mi = The all India wholesale price index (all commodities) for the month under 

 consideration as published by the Economic Advisor, DIPP, Ministry of Commerce & 

 Industry Government of India New Delhi. 

Pm =  Percentage of local material component (other than cement, steel, Bitumen 

 and POL) of the work. plant and machinery spares component of the work. 

 

Note : Increase or decrease in price variation of materials and labour  rates 
 will be paid upto maximum limit 8% (Eight percent) of the amount of 
 work executed. 
 
Note: For the application of this clause, the price of HIGHER SECONDARY 
 Speed Diesel has been chosen to represent fuel and lubricants 
 group. 
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Annexure – S 
(See clause 32 of Section 3 -GCC ) 

 
Bank Guarantee Form for Mobilization and Construction Machinery Advance   

 
To  

_____________________[name of Employer]  
_____________________[address of Employer]  
_____________________[name of Contractor] 

 
In accordance with the provisions of the General Conditions of Contract, clause 

31 ("Mobilization and Construction Machinery Advance") of the above-mentioned 
Contract __________________[name and address of Contractor] (hereinafter called 
"the Contractor") shall deposit with ______________ [name of Employer] a bank 
guarantee to guarantee his proper and faithful performance under the said Clause of 
the Contract in an amount of ___________________[amount of Guarantee]* 
____________________[in words]. 
 

We, the _______________[bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 

not as surety merely, the payment to _________________[name of Employer] on his 

first demand without whatsoever right of obligation on our part and without his first 

claim to the Contractor, in the amount not exceeding ____________[amount of 

guarantee]* ___________________________[in words]. 
 

We further agree that no change or addition to or other modification of the terms 

of the Contractor or Works to be performed thereunder or of any of the Contract 

documents which may be made between __________________[name of Employer] 

and the Contractor, shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification. 
 

This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until _________________ [name of Employer] receives 
full repayment of the same amount from the Contractor. 
 

Yours truely,  
 

Signature and Seal : ____________________________ 
 

Name of Bank/Financial Institution: _________________ 
 

 Address : _____________________________________  
Date : ____________  
_____________________________________________________________________ 
 
* An amount shall be inserted by the Bank or Financial Institution representing the 

amount of the Advance Payment, and denominated in Indian Rupees.  
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Annexure – T 
(See clause 33 of Section 3 -GCC ) 

 
Bank Guarantee Form for Secured Advance 

 

INDENTURE FOR SECURED ADVANCES  
 This indenture made the _____ day of ______ 20___ BETWEEN 
 
____________ (hereinafter called the contractor which expression shall where 

the context so admits or implies be deemed to include his executors, 

administrators and assigns) or the one part and the Employer of the other part. 
 
 Whereas by an agreement dated ______________ (hereinafter called 

the said agreement) the contractor has agreed. 
 
 AND WHEREAS the contractor has applied to the Employer that he may 

be allowed advanced on the security of materials absolutely belonging to him 

and brought by him to the site of the works the subject of the said agreement for 

use in the construction of such of the works as he has undertaken to executive 

at rates fixed for the finished work (inclusive of the cost of materials and labour 

and other charges) 
 
 AND WHEREAS the Employer has agreed to advance to the Contractor 

the sum of Rupees _________________________ on the security of materials 

the quantities and other particulars of which are detailed in Accounts of Secured 

Advance attached to the Running Account Bill for the said works signed by the 

Contractor on _________ and the Employer has reserved to himself the option 

of making any further advance or advances on the security of other materials 

brought by the Contractor to the site of the said works. 
 
 Now THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement and in consideration of the sum of Rupees ___________ on or 

before the execution of these presents paid to the Contractor by the Employer 

(the receipt where of the Contractor doth hereby acknowledge) and of such 

further advances (if any) as may be made to him as a for said the Contractor 

doth hereby covenant and agree with the President and declare as follows: 
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(1) That the said sum of Rupees ________________ so advanced by the 

Employer to the Contractor as aforesaid and all or any further sum of 

sums advanced as aforesaid shall be employed by the Contractor in or 

towards expending the execution of the said works and for no other 

purpose whatsoever.  
 
(2) That the materials details in the said Account of Secured Advances which 

have been offered to and accepted by the Employer as security are 

absolutely the Contractor's own propriety and free from encumbrances of 

any kind and the contractor will not make any application for or receive a 

further advance on the security of materials which are not absolutely his 

own property and free from encumbrances of any kind and the Contractor 

indemnified the Employer against all claims to any materials in respect of 

which an advance has be made to him as aforesaid.  
 
(3) That the materials detailed in the said account of Secured Advances and 

all other materials on the security of which any further advance or 

advances may hereafter be made as aforesaid (hereafter called the said 

materials) shall be used by the Contractor solely in the execution of the 

said works in accordance with the directions of the Engineer.  
 
(4) That the Contractor shall make at his own cost all necessary and 

adequate arrangements for the proper watch, safe custody and protection 

against all risks of the said materials and that until used in construction as 

aforesaid the said materials shall remain at the site of the said works in 

the Contractor's custody and on his own responsibility and shall at all 

times be open to inspection by the Engineer or any officer authorized by 

him. In the event of the said materials or any part thereof being stolen, 

destroyed or damaged or becoming deteriorated in a greater degree than 

is due to reasonable use and wear thereof the Contractor will forthwith 

replace the same with other materials of like quality or repair and make 

good the same required by the Engineer.  
 
(5) That the said materials shall not be removed from the site of the said 

works except with the written permission of the Engineer or an officer 

authorized by him on that behalf.  
 
(6) That the advances shall be repayable in full when or before the Contract 

receives payment from the Employer of the price payable to him for the 

said works under the terms and provisions of the said agreement. 
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Provided that if any intermediate payments are made to the Contractor on 

account of work done than on the occasion of each such payment the 

Employer will be at liberty to make a recovery from the Contractor's bill 

for such payment by deducting there from the value of the said materials 

than actually used in the construction and in respect of which recovery 

has not been made previously, the value for this purpose being 

determined in respect of each description of materials at the rates at 

which the amounts of the advances made under these presents were 

calculated.  

 
(7) That if the Contractor shall at any time make any default in the 

performance or observance in any respect of any of the terms and 

provisions of the said agreement or of these presents the total amount of 

the advance or advances that may still be owing of the Employer shall 

immediately on the happening of such default be re-payable by the 

Contractor to be the Employer together with interest thereon at twelve 

percent per annum from the date or respective dates of such advance or 

advances to the date of repayment and with all costs, charges, damages 

and expenses incurred by the Employer in or for the recovery thereof or 

the enforcement of this security or otherwise by reason of the default of 

the Contractor and the Contractor hereby covenants and agrees with the 

Employer to reply and pay the same respectively to him accordingly.  

 
(8) That the Contractor hereby charges all the said materials with the 

repayment to the Employer of the said sum of 

Rupees________________________ and any further sum of sums 

advanced as aforesaid and all costs, charges, damages and expenses 

payable under these presents PROVIDED ALWAYS and it is hereby 

agreed and declared that notwithstanding anything in the said agreement 

and without prejudice to the power contained therein if and whenever the 

covenant for payment and repayment here-in-before contained shall 

become enforceable and the money owing shall not be paid in 

accordance there with the Employer may at any time thereafter adopt all 

or any of the following courses as he may deem best:  
 

(a) Seize and utilise the said materials or any part thereof in the 

completion of the said works on behalf of the contractor in 

accordance with the provision in that behalf contained in the said 
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agreement debiting the contractor with the actual cost of effecting 

such completion and the amount due to the contractor with the value 

of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided. If the balance is 

against the contractor, he is to pay same to the Employer on 

demand.  
 

(b) Remove and sell by public auction the seized materials or any part 

thereof and out of the moneys arising from the sale retain all the 

sums aforesaid repayable or payable to the Employer under these 

presents and pay over the surplus (if  
 

any) to the Contractor. 
 

(C) Deduct all or any part of the moneys owing out of the security deposit 

or any sum due to the Contractor under the said agreement.  
 
(9) That except in the event of such default on the part of the contractor as 

aforesaid interest on the said advance shall not be payable.  
 
(10) That in the event of any conflict between the provisions of these presents 

and the said agreement the provisions of these presents shall prevail and 

in the event of any dispute or difference arising over the construction or 

effect of these presents the settlement of which has not been here-in-

before expressly provided for the same shall be referred to the Employer 

whose decision shall be final and the provision of the Indian Arbitration 

Act for the time being in force shall apply to any such reference.  
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Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 
Physical Completion Certificate 

 

 
Name of Work: GARDEN SHREDDER WITH CURING RACK (200 KG.) AT 
PRADHIKAWAN BHAWAN CAMPUS 
 
 
Agreement No. ……………………..…………..…………. Date ………………… 
 

 
Amount of Contract Rs ……………………………………….……. 
 

 
Name of Agency : 
……………………………………………………………………………….… 
 

 

Used MB No. ------------------------------------ 
 

 
Last measurement recorded 
 

a. Page No. & MB No. ________________________________  
 

b. Date _______________________________________________  
 
 
 
Certified that the above mentioned work was physically completed on 

………………. (date) and taken over on ……………….. (date) and that I have 

satisfied myself to best of my ability that the work has been done properly. 

 
 
Date of issue 

 

EXECUTIVE ENGINEER 
INDORE DEVELOPMENT AUTHORITY 
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Annexure – V 

(See clause 35 of Section 3 -GCC ) 

 
Final Completion Certificate 

 

 
Name of Work: GARDEN SHREDDER WITH CURING RACK (200 KG.) AT 
PRADHIKAWAN BHAWAN CAMPUS 
 
 
Agreement no. ………………………………………….………. Date ……………… 
 
Name of Agency : 
…………………………………………………………………………………………… 
 
Used MB No. ---------------------------------------- 
 
Last measurement recorded 
 

a. Page No. & MB No. ________________________________  
 

b. Date _______________________________________________  
 
 
Certified that the above mentioned work was physically completed on 
………………. (date) and taken over on ……………….. (date).  
Agreemented amount Rs. …………………..  
Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 
 
 
 

 

I have satisfied myself to best of my ability that the work has been done 
properly. 
 

 
Date of issue 
 

EXECUTIVE ENGINEER 
INDORE DEVELOPMENT AUTHORITY 
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Annexure – W 
(See clause 39 of Section 3 -GCC ) 

 
Salient Features of Some Major Labour Laws Applicable 

 
a) Workmen Compensation Act 1923:- The Act provides for compensation 

in case of injury by accident arising out of and during the course of 
employment.  

 
b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee 

under the Act on satisfaction of certain conditions on separation if an 
employee has completed the prescribed minimum years (say, five years) 
of service or more or on death the rate of prescribed minimum days’(say, 
15 days) wages for every completed year of service. The Act is 
applicable to all establishments employing the prescribed minimum 
number (say, 10) or more employees.  

 
c) Employees P.F. and Miscellaneous Provision Act 1952:- The Act 

Provides for monthly contributions by the Employer plus workers at the 
rate prescribed (say, 10% or 8.33%). The benefits payable under the Act 
are:   
i. Pension or family pension on retirement or death as the case may 

be.   
ii. Deposit linked insurance on the death in harness of the worker.   
iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951:- The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc.  

 
e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides 

for certain welfare measures to be provided by the Contractor to contract 
labour and in case the Contractor fails to provide, the same are required 
to be provided, by the Principal Employer by Law. The principal Employer 
is required to take Certificate of Registration and the Contractor is 
required to take license from the designated Officer. The Act is applicable 
to the establishments or Contractor of Principal Employer if they employ 
prescribed minimum (say 20) or more contract labour.  

 
f) Minimum Wages Act 1948:- The Employer is to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of 
the Act if the employment is a scheduled employment. Construction of 
buildings, roads, runways is scheduled employment.  

 
g) Payment of Wages Act 1936:- It lays down as to by what date the 

wages are to be paid, when it will be paid and what deductions can be 
made from the wages of the workers.  



ida 
INDORE DEVELOPMENT AUTHORITY 

7] jsldkslZ jksM+ bankSj & 452003 -  7,Race course Road, Indore - 452003 

Fax no. 0731- 2430553, Email : idaindore7@yahoo.in, 
Website : www.idaindore.org 

Name of Work : GARDEN SHREDDER WITH CURING 

RACK (200 KG.) AT PRADHIKAWAN BHAWAN CAMPUS 

 

 

Page 80 of 85 

 
h) Equal Remuneration Act 1979:- The Act provides for payment of equal 

wages for work of equal nature to male and female workers and for not 
making discrimination against female employees in the matters of 
transfers, training and promotions etc.  

 
 
i) Payment of Bonus Act 1965:- The Act is applicable to all 

establishments employing prescribed minimum (say, 20) or more 

workmen. The Act provides for payments of annual bonus within the 

prescribed range of percentage of wages to employees drawing up to the 

prescribed amount of wages, calculated in the prescribed manner. The 

Act does not apply to certain establishments. The newly set-up 

establishments are exempted for five years in certain circumstances. 

States may have different number of employment size.  

 
j) Industrial Disputes Act 1947:- The Act lays down the machinery and 

procedure for resolution of industrial disputes, in what situations a strike 
or lock-out becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment.  

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act 
provides for laying down rules governing the conditions of employment by 
the Employer on matters provided in the Act and gets these certified by 
the designated Authority.  

 
l) Trade Unions Act 1926:- The Act lays down the procedure for 

registration of trade unions of workmen and Employers. The Trade 
Unions registered under the Act have been given certain immunities from 
civil and criminal liabilities.  

 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulations of employment of children in all 

other occupations and processes. Employment of child labour is 

prohibited in building and construction industry.  
 
n) Inter-State Migrant Workmen’s (Regulation of Employment & 

Conditions of Service) Act 1979:- The Act is applicable to an 
establishment which employs prescribed minimum (say, five) or more 
inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in 
another state). The Inter-State migrant workmen, in an establishment to 
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which this Act becomes applicable, are required to be provided certain 
facilities such as Housing, Medical-Aid, Travelling expenses from home 
up to the establishment and back etc.  

 
o) The Building and Other Construction workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 
establishments who carry on any building or other construction work and 
employs the prescribed minimum (say, 10) or more workers are covered 
under this Act. All such establishments are required to pay cess at the 
rate not exceeding 2% of the cost of construction as may be modified by 
the Government. The Employer of the establishment is required to 
provide safety measures at the building or construction work and other 
welfare measures, such as canteens, first-aid facilities, ambulance, 
housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration certificate 
from the Registering Officer appointed by the Government.  

 
p) Factories Act 1948:- The Act lays down the procedure for approval of 

plans before setting up a factory, health and safety provisions, welfare 
provisions, working hours, annual earned leave and rendering information 
regarding accidents or dangerous occurrences to designated authorities. 
It is applicable to premises employing the prescribed minimum (say, 10) 
persons or more with aid of power or another prescribed minimum (say, 
20) or more persons without the aid of power engaged in manufacturing 
process.  
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Annexure – X 
 

 
CALCULATION OF BID CAPACITY 

 
 
Bid Capacity = (1.5 A X B) – C 
 
Where - 
A   = Maximum value of civil engineering works executed in any one year 
 during the last five year (10% weightage per year shall be given to  bring 
 the value of work executed at present price level) 
 
B  =  Proposed contract period in years. 
 
C  = Amount of work in hand at present as per Table-2 of Format I-1  

(to be enclosed) 
 

 
 Calculation of Bid Capacity as per formula above is submitted by bidder 

as below :- 

A = ………………. 

B = ………………. 

C = ………………. 

 

Bid Capacity = ( 1.5 A X B )  –  C 

 

Bid Capacity = …………….. 

 

 

 

 

 

 

 
 
 
 

Signature of Bidder 
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SECTION - 3 
 

Conditions of Contract  
Part – II Special Conditions of Contract [SCC] 

 
 
 
 
 

Separately attached 
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SECTION 4 
 

BILL OF QUANTITIES (BOQ) 
 
 
 

As per Bill of Quantities (BOQ) attached 
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SECTION 5  
AGREEMENT FORM   

This agreement no………………. is made herewith this day ……….. 2018 
between Indore Development Authority, Indore and M/s…………………… 

 (name of contractor) ………………….. (Address of contractor) for construction of 
………..(name of work) as per terms and conditions annexed hereto for the execution 
and completion of such Works and the remedying of any defects therein, at a cost of 
Rs.______________. 
 
NOW THIS AGREEMENT WITNESSED as follows: 
 
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred 
to and they shall be deemed to form and be read and construed as part of this 
Agreement.   

2. In consideration of the payments to be made by the Employer to the Contractor 
as hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity 
in all aspects with the provisions of the contract.   

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein 
Contract Price or such other sum as may become payable under the provisions 
of the Contract at the times and in the manner prescribed by the Contract.   

4. The following documents shall be deemed to form and be ready and construed 
as part of this Agreement viz.   
i. Letter of Acceptance  
ii. Contractor's Bid  
iii. Condition of Contract: General and Special  
iv. Contract Data  
v. Bid Data  
vi. Drawings  
vii. Bill of Quantities and  
viii. Any other documents listed in the Contract Data as forming part of the 

Contract.   
In witnessed whereof, the parties there to have caused this agreement to be 

executed the day and year first before written. 
 
 
Binding Signature of Employer ___________________________________________ 
 

 

Binding Signature of Contractor ______________________________________ 
 
 
 


